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B.1 GENERAL 
The work shall be performed in accordance with all Sections of this Task Order (TO) and the 
contractor’s Basic Contract, under which the resulting TO will be placed. This One 
Acquisition Solution for Integrated Services (OASIS) TO falls under Pool 1. An acronym 
listing to support this TO is included in Section J, Attachment B. 

 
B.2 CONTRACT ACCESS FEE (CAF) 
The General Services Administration’s (GSA) operating costs associated with the management 
and administration of this contract are recovered through a CAF. The CAF shall be 0.1 percent of 
the total TO value. This TO shall have a separate Contract Line Item Number (CLIN) to cover this 
access fee, and this CAF shall be obligated at TO Award (TOA). 

 
B.3 ORDER TYPES 
The contractor shall perform the effort required by this TO on a Cost-Plus-Award-Fee (CPAF) 
basis for: 

a. Labor CLINs 0001, 1001, 2001, 3001, and 4001 (including informational CLINs). 
The contractor shall perform the effort required by this TO on a Not to Exceed (NTE) basis for: 

a. Long Distance Travel CLINs 0002, 1002, 2002, 3002, and 4002 (including 
informational CLINs). 

b. Materials and Equipment CLINs 0003, 1003, 2003, 3003, and 4003 (including 
informational CLINs). 

c. Other Direct Costs (ODCs) CLINs 0004, 1004, 2004, 3004, and 4004 (including 

informational CLINs). 

d. CAF CLINs 0005, 1005, 2005, 3005, and 4005. 
 

B.4 SERVICES AND PRICES/COSTS 
Long-distance travel is defined as travel over 50 miles from Camp H.M. Smith. Local travel 
will not be reimbursed. 
The following abbreviations are used in this price schedule: 

 

CAF 
CLIN 

Contract Access Fee 
Contract Line Item Number 

 
 

CPAF Cost-Plus-Award-Fee 
NTE Not-to-Exceed 
ODC Other Direct Cost 
QTY Quantity 
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B.5 SECTION B TABLES 

B.5.1 INDIRECT/MATERIAL HANDLING RATE 
Materials and Equipment, ODCs, and Long-Distance Travel costs incurred may be 
burdened with the contractor’s indirect/material handling rate in accordance with the 
contractor’s disclosed practices, provided that the basic contract does not prohibit the 
application of indirect rate(s) on these costs. 

a. If no indirect/material handling rate is allowable in accordance with the 
contractor’s disclosed practices, no indirect/material handling rate shall 
be applied to or reimbursed on these costs. 

b. If no rate is specified in the schedule of prices above, no indirect rate shall 
be applied to or reimbursed on these costs. 

The indirect handling rate over the term of the TO shall not exceed the rate specified in 
the schedule of prices above. 

 
B.5.2 DIRECT LABOR RATES 
Labor categories proposed shall be mapped to existing OASIS labor categories (Section 
J, Attachment P). Labor categories for specialized support not defined in Section J, 
Attachment P shall map to an Office of Management and Budget (OMB) Service 
Occupation Classification (SOC) administered by the Bureau of Labor Statistics (BLS). 

 
B.5.3 ACCOUNTING FOR CONTRACTOR MANPOWER REPORTING 
The costs to be reported under this CLIN are those associated with the reporting 
requirements specified in Section C.5.1.1 and relate to this TO only. 

 
B.6 INCREMENTAL FUNDING 

 
B.6.1 INCREMENTAL FUNDING LIMITATION OF GOVERNMENT’S 

OBLIGATION 
Incremental funding in the amount of $81,978,626.00 for CLINs 0001 through 3005 is 
currently allotted and available for payment by the Government. Additional incremental 
funding for these CLINs may be allotted and available for payment by the Government as the 
funds become available. The estimated period of performance covered by the allotments for 
the mandatory CLINs is from award through September 2, 2022, unless otherwise noted in 
Section B. The TO may be modified to add funds incrementally up to the maximum of 
$122,775,376 over the performance period of this TO. These allotments constitute the 
estimated cost for the purpose of Federal Acquisition Regulation (FAR) Clause 52.232-22, 
Limitation of Funds, which applies to this TO on a CLIN-by-CLIN basis and/or to separately 
funded projects from multiple sources as specified per Section H.19 – Technical Direction 
Letters (TDLs). 
The Incremental Funding Chart for CPAF is included in Section J, Attachment C – 
Incremental Funding Chart (Excel Spreadsheet). 
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B.7 ANCILLARY SUPPORT 

The ancillary support to be performed in this TO is defined in Section C.5. 
 

B.8 AWARD FEE RESULTS REPORTING TABLE 
The Award Fee Determination Plan (AFDP) establishes award fee. See Section J, Attachment 
D – Draft Award Fee Determination Plan (Word document). Award Fee will not be applied to 
Hawaii General Excise Tax (GET) amount. The GET rate of  (for Base Year and Option 
year 1) and (for Option Year 2, 3 and 4) is applied to all costs, exclusive of Award Fee 
( ). 

 
B.9 TASK ORDER SEPARATELY IDENTIFIED SUBLINE ITEMS TECHNICAL 

DIRECTION LETTER (TDL) 
TO separately identified subline items (SLIN) assigned to Severable (Lot) and Non-severable (Each) 
TDLs to facilitate payment, delivery tracking, contract funds accounting, or other management 
purposes. 

 
B.9.1 NON-SEVERABLE TECHNICAL DIRECTION LETTER (TDL) SLINs 
If a TDL has been determined by the Government to be non-severable, the Government will 
modify the TO to create a separately identified subline item. Each non-severable TDL 
identified will have its own ceiling and will not exceed the ceiling value of parent CLINs (e.g., 
0001). Non- severable TDL will be fully funded at time of obligation (TO modification) and 
cannot be incrementally funded. The limitation of cost in FAR clause 52.232-20 applies to each 
non-severable TDL. 

(b) (4)
(b) (4)

(b) (4)
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C.1 BACKGROUND 
The United States Indo-Pacific Command (USINDOPACOM) is one of six geographic Unified 
Combatant Commands of the United States (U.S.) Armed Forces. Commander, USINDOPACOM is 
the senior U.S. military authority in the USINDOPACOM Area of Responsibility (AOR). 
Commander, USINDOPACOM reports to the President of the United States through the Secretary 
of Defense and is supported by four component commands: U.S. Pacific Fleet (USPACFLT), 
Pacific Air Force (PACAF), U.S. Army Pacific (USARPAC), and Marine Forces Pacific 
(MARFORPAC). These four commands are headquartered in Hawaii (HI) and have forces stationed 
and deployed throughout the region. 

The USINDOPACOM AOR encompasses about half the earth’s surface, stretching from the waters 
off the west coast of the U.S. to the western border of India, and from Antarctica to the North Pole. 
There are few regions as culturally, socially, economically, and geo-politically diverse as the Asia- 
Pacific region. The 36 nations that comprise the Asia-Pacific region are home to more than 50 
percent of the world’s population, 3,000 different languages, several of the world’s largest militaries, 
and five nations allied with the U.S. through mutual defense treaties. 
Two of the three largest economies are located in the Asia-Pacific along with ten of the 14th 
smallest. The AOR includes the most populous nation in the world, the largest democracy, and the 
largest Muslim-majority nation. More than one third of Asia-Pacific nations are smaller, island 
nations that include the smallest republic in the world and the smallest nation in Asia. 
USINDOPACOM also represents a highly complex and extensive Department of Defense (DoD) 
organization in terms of personnel and equipment. There are approximately 375,000 U.S. military 
and civilian personnel assigned to the USINDOPACOM AOR. At any one time, there are thousands 
of aircraft, tens of thousands of land-based troops and hundreds of ships operating in the 
USINDOPACOM AOR. 

 
C.1.1 PURPOSE 
The purpose of the acquisition is to procure professional services in support of various innovation 
and experimentation efforts associated with Command, Control, Communications, Computers, 
Intelligence, Surveillance, and Reconnaissance (C4ISR) mission areas. These services provide the 
Government with innovative technology or procedural solutions and capabilities to address 
warfighter mission needs. The services include project management, analysis, and development of 
recommended plans, procedures, and policies. The Government also requires support for conducting 
of tests and evaluations. The contractor’s support to activities shall be related to USINDOPACOM 
operations as well as the advancement of new or existing capabilities in the fields of operational 
energy, cyber operations, electronic operations, operational resiliency sensors, aircraft, surface 
vessels, subsurface vessels, and other capabilities. USINDOPACOM’s mission supports 
requirements for the Camp H.M. Smith Headquarters (HQ) location and its PACAF, USPACFLT, 
USARPAC, MARFORPAC, and Special Operations Command Pacific (SOCPAC) partners 
throughout the AOR. 
The contractor will be required to perform using technical capability, demonstrating an ability to 
contribute to organizational agility with innovative solution sets in an extremely collaborative 
national security environment. Providing support to USINDOPACOM will require an 
understanding of DoD capabilities, industry capabilities, and joint doctrine while leveraging new 
ideas and/or new technologies. The resultant solution set(s) could include new Tactics, 
Techniques, and Procedures (TTPs), Concept of Operations (CONOPS), operational utility 
experimentations, white papers, and technical/policy recommendations. These deliverables may 
be provided to levels as high as the Office of the Secretary of Defense. Typically, these solution 
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sets are non-material, but material solutions are also possible. 
 

C.1.2 AGENCY MISSION 
USINDOPACOM protects and defends, in concert with other U.S. Government agencies, the 
territory of the U.S., its people, and its interests. With allies and partners, USINDOPACOM is 
committed to enhancing stability in the Asia-Pacific region by promoting security cooperation, 
encouraging peaceful development, responding to contingencies, deterring aggression, and, when 
necessary, fighting to win. This approach is based on partnership, presence, and military readiness. 
Within USINDOPACOM, the Directorate of Requirements and Resources (J8), and the Operations 
Directorate (J3) serve the Commander by providing support for evaluating and developing force 
structure requirements and establishing aggressive Mission Assurance (MA) initiatives to enhance 
the Commander’s ability to accomplish the mission. These directorates also provide 
USINDOPACOM rapid warfighting capabilities using innovative planning, analysis, solutions, and 
emerging technologies to address the Command’s Priorities and Lines of Operation. 

 
C.2 SCOPE 
The scope of this TO is to provide USINDOPACOM, USINDOPACOM Joint Staff organizations, 
its service component commands, sub unified commands, sub component commands, and its 
strategic and operational partners, professional services in the task areas described in detail in 
Section C.5. A list of strategic and operational partners is located in Section J, Attachment Y. The 
contractor shall provide USINDOPACOM with planning, analysis, innovation, and concept testing 
to develop new capabilities to meet operational challenges. The contractor shall provide critical 
professional services to identify game-changing technologies and then help the Government 
develop USINDOPACOM capabilities. 
While the Government anticipates the primary place of performance to be at Camp H.M. Smith, 
Oahu, HI, support services may also be performed at locations within the USINDOPACOM AOR 
or Area of Interest (AOI) (locations of interest or concern to the Commander (CDR) 
USINDOPACOM may be outside of the AOR). All requests for support in locations other than 
those stated above will be communicated to the contractor by the Federal Systems Integration and 
Management Center (FEDSIM) Contracting Officer’s Representative (COR). 

Some travel to support mission requirements in the Contiguous United States (CONUS) and 
Outside Contiguous United States (OCONUS), including locations outside of the 
USINDOPACOM AOR and AOI may also be necessary. Such travel would be to support 
exercises, conferences, or other joint and major command events. 

 
C.3 CURRENT ENVIRONMENT 
In order for USINDOPACOM to facilitate rapid warfighting capabilities using innovative solutions 
and emerging technologies that address the Command’s Priorities and Lines of Operation, the J8 
Directorate maintains close interaction with other “J” directorates within the USINDOPACOM 
Command and may partner with them to fulfill requirements within the scope of this Performance 
Work Statement (PWS). 
At any given time, there are likely over 50 active projects that may be requested by nearly 20 
USINDOPACOM subordinate or partner organizations. These innovation efforts associated with 
these projects meet the needs of the warfighter through a rapid, cost effective, non-traditional, and 
realistic approach to solutions. Efforts are operationally focused, realistic, and statistically 
defensible whole solution sets involving technology, TTPs, CONOPS, as well as policy or training 
recommendations. Projects will also include interaction, collaboration, and/or cooperation with 
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Indo-Pacific Theater allies. 
The J81, the lead division for this requirement, has several organizational elements that are as 
follows: the Cyber War Innovation Center (CWIC), the Strategic Capabilities Office Pacific (SCO- 
P), the Army Test and Evaluation Command (ATEC) Liaison Office (LNO), electronic operations, 
Intelligence, Surveillance and Reconnaissance (ISR) targeting, Energy Sustainment, and the Rapid 
Capabilities Cell (RCC). 
USINDOPACOM priorities are heavily contingent on activity that is primarily driven by war, 
terrorism, natural disasters, and/or threat situations and can change depending on the nature of the 
situation. As global dynamics shift and U.S. priorities within the USINDOPACOM AOR shift, 
the Government will require the contractor to be responsive, agile, and flexible to adapt to these 
changing circumstances. 

Currently, performance on any of the active projects map to more than one of the task areas in 
Section C.5 below and require similar or the same support services. 

 
C.4 OBJECTIVE 
The objective of this TO is to provide agile, innovative, and cost-effective support services tailored 
to meet the demands associated with a dynamic global threat and geo-political security environment 
in order to ensure that USINDOPACOM, its service component commands, and its strategic and 
operational partners are properly postured to meet mission critical requirements. 
The Government desires that contractor support provide a “center of excellence” approach, taking 
advantage of the best technologies, methodologies, and synergies across similar DoD efforts, to 
provide the warfighter with the best solutions possible. This Task Order will not be for the purchase 
of weapons or for the use of weapon systems, other than as it relates to the development, testing and 
analysis support described in Section C. 

 
C.5 TASKS 
The following tasks are intended to cover the scope of work that USINDOPACOM anticipates for 
Pacific Command (PACOM) Innovation and Experimentation Support Services (PIESS). Specific 
work products within the work scope may shift based on mission partner needs. Specific work 
products will be further defined by USINDOPACOM subordinates or partners through a PIESS 
TDL. 
There are four major task areas in this PWS: 

a. Task 1: Provide Program Management and Support 
b. Task 2: Planning and Analysis Support 
c. Task 3: Innovation Development and Testing Support 
d. Task 4: Cyber Capability Support 

 
C.5.1 TASK 1 – PROVIDE PROGRAM MANAGEMENT AND SUPPORT 
The contractor shall provide program management support under this TO. This includes the 
management and oversight of all activities performed by contractor personnel, including 
subcontractors, to satisfy the requirements identified in this PWS. 
The contractor will also provide support for the operation of Government secure facilities at 
appropriate classification levels required for the test, evaluation, and training support under this 
TO. Additionally, the contractor shall support the management of the security program. 



SECTION C – PERFORMANCE WORK STATEMENT 

Modification 0052 Page C-4 

 

 

C.5.1.1 SUBTASK 1 – ACCOUNTING FOR CONTRACTOR MANPOWER REPORTING 
The contractor shall report all contractor labor hours (including subcontractor labor hours) required 
for performance of services provided under this TO for USINDOPOACOM via Enterprise 
Contractor Manpower Reporting Application (ECMRA), which is a secure data collection site. The 
contractor shall completely fill in all required data fields using the following web address: 
http://www.ecmra.mil/. 
Reporting inputs will be for the labor that was executed during the Government Fiscal Year (FY), 
which runs October 1 through September 30. While inputs may be reported any time during the 
FY, all data shall be reported no later than October 31 of each calendar year. 
Contractors may direct questions to the support desk at: http://www.ecmra.mil/. 

Contractors may use Extensible Markup Language (XML) data transfer to the database server or fill 
in the fields on the website. The XML direct transfer is a format for transferring files from a 
contractor’s systems to the secure website without the need for separate data entries for each 
required data element at the website. The specific formats for the XML direct transfer may be 
downloaded from the web. 

 
C.5.1.2 SUBTASK 2 – COORDINATE A PROJECT KICK-OFF MEETING 
The contractor shall schedule, coordinate, and host a Project Kick-Off Meeting at the location 
approved by the Government (Section F, Deliverable 02). The meeting will provide an 
introduction between the contractor personnel and Government personnel who will be involved 
with the TO. The meeting will provide the opportunity to discuss technical, management, and 
security issues, and travel authorization and reporting procedures. At a minimum, the attendees 
shall include Key contractor Personnel, representatives from the directorates, other relevant 
Government personnel, and the FEDSIM COR. 
At least three days prior to the Kick-Off Meeting, the contractor shall provide a Kick-Off Meeting 
Agenda (Section F, Deliverable 01) for review and approval by the FEDSIM COR and the 
USINDOPACOM Technical Point of Contact (TPOC) prior to finalizing. The agenda shall include, 
at a minimum, the following topics/deliverables: 

a. POCs for all parties. 
b. Personnel discussion (i.e., roles and responsibilities and lines of 

communication between contractor and Government). 
c. Staffing Plan and status. 
d. Updated Transition-In Plan (Section F, Deliverable 14) and discussion. 
e. Security discussion and requirements (i.e., building access, 

badges,  Common Access Cards (CACs)). 
f. Financial Tracking and Invoicing Requirements. 
g. Baseline Quality Management Plan (QMP). 

The Government will provide the contractor with the number of Government participants for the 
Kick-Off Meeting, and the contractor shall provide sufficient copies of the presentation for all 
present. 

The contractor shall draft and provide a Kick-Off Meeting Minutes Report (Section F, Deliverable 03) 
documenting the Kick-Off Meeting discussion and capturing any action items. 

 
C.5.1.3 SUBTASK 3 – PREPARE A MONTHLY STATUS REPORT (MSR) 
The contractor shall develop and provide an MSR (Section J, Attachment F) (Section F, 
Deliverable 04). Cost reporting data (items g and h below) shall be provided in written form and as 
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electronic data in Microsoft (MS) Excel spreadsheet formats. The MSR shall not contain classified 
information. 
The MSR shall include the following: 

a. Activities during reporting period, by TDL or task as appropriate (include on-going 
activities, new activities, and activities completed, and progress to date on all above 
mentioned activities). Each section shall start with a brief description of the task or TDL 
objective as appropriate. 

b. Problems and corrective actions taken. Also include issues or 
concerns and proposed resolutions to address them. 

c. Personnel gains, losses, and status (security clearance, etc.). 
d. Government actions required. 
e. Schedule (show major tasks, milestones, and deliverables; planned and 

actual start and completion dates for each). 
f. Summary of trips taken, conferences attended, etc. (attach Trip Reports to the 

MSR for reporting period). 
g. Changes to the Project Management Plan (PMP). 
h. Financial status: 

1. Costs incurred at the TDL and CLIN level broken out by prime contractor, 
subcontractor(s), and teaming partner(s) through the previous month. 

2. Costs invoiced at the TDL and CLIN level broken out by prime contractor, 
subcontractor(s), and teaming partner(s) through the previous month. 

3. Projected costs to be incurred at the TDL and CLIN level broken out by 
prime contractor and subcontractor(s) for the current month, and by month 
for the remainder of the option period or end date of the TDL. 

 
C.5.1.4 SUBTASK 4 – FINANCIAL FORECASTING ANDTRACKING 
The Government anticipates that funding will be received from multiple sources and financial data 
will need to be tracked at the Military Interdepartmental Purchase Request (MIPR), funding source, 
or TDL level. The contractor shall work with the FEDSIM COR and USINDOPACOM TPOC to 
determine, for each task or project, the level of financial tracking required. For each task or TDL, the 
contractor shall create a Financial Forecast (Section F, Deliverable 20) for each TO period of 
performance that details the anticipated monthly costs by CLIN. The contractor shall set the baseline 
at the start of each TO period of performance and update the forecasts monthly, at a minimum, as 
costs are incurred or as requirements change. 
The contractor shall present a draft proposed format for the financial forecast at the TO Kick-Off 
meeting for FEDSIM COR and USINDOPACOM TPOC approval and shall utilize the Government- 
approved format. 

 
C.5.1.5 SUBTASK 5 – CONVENE TECHNICAL STATUSMEETINGS 
The contractor Program Manager (PM) shall convene a monthly Technical Status Meeting with the 
USINDOPACOM TPOC, FEDSIM COR, and other Government stakeholders (Section F, 
Deliverable 05). The purpose of this meeting is to ensure all stakeholders are informed of the 
monthly activities and MSR, provide opportunities to identify other activities and establish 
priorities, and coordinate resolution of identified problems or opportunities. The contractor PM 
shall provide minutes of these meetings, including attendance, issues discussed, decisions made, 
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and action items assigned, to the FEDSIM COR (Section F, Deliverable 06). 
 

C.5.1.6 SUBTASK 6 – PREPARE A PROJECT MANAGEMENT PLAN(PMP) 
The contractor shall document all support requirements in a PMP. The contractor shall provide the 
Government with a draft PMP (Section F, Deliverable 07) on which the Government will make 
comments. The final PMP (Section F, Deliverable 08) shall incorporate the Government’s 
comments. 
The PMP shall: 

a. Describe the proposed management approach. 
b. Contain detailed Standard Operating Procedures (SOPs) for all asks. 
c. Include milestones, tasks, and subtasks required in this TO. 
d. Provide for an overall Work Breakdown Structure (WBS) with a minimum of three 

levels and associated responsibilities and partnerships between or among Government 
organizations. 

1. The WBS shall identify all technical activities at a level of detail sufficient 
for the contractor to manage the work. 

2. Each WBS element shall be accompanied by a description and expected result(s). 
3. Each WBS element shall include an estimate of the Level of Effort 

(LOE) required by labor category and associated cost. 
e. Describe in detail the contractor’s approach to risk management under this TO. 
f. Describe in detail the contractor’s approach to communications, including processes, 

procedures, communication approach, and other rules of engagement between the contractor 
and the Government. 

g. Include the contractor’s Baseline QMP. 
 

C.5.1.7 SUBTASK 7 – UPDATE THE PMP 
The PMP is an evolutionary document that shall be updated annually at a minimum (Section F, 
Deliverable 09). The contractor shall work from the latest Government-approved version of the 
PMP. 

 
C.5.1.8 SUBTASK 8 – CONDUCT TDL KICK-OFF MEETINGS 
Following Government approval of the TDL, the contractor shall schedule, coordinate, and host a 
TDL Kick-Off Meeting (Section F, Deliverable 21) for each TDL at the location approved by the 
Government. At the Government’s discretion, the TDL Kick-Off Meeting may be held virtually. 
The meeting shall provide an introduction between the contractor personnel and Government 
personnel who will be involved with the project. The meeting will provide the opportunity to 
discuss technical, management, and security issues, as well as travel authorization and reporting 
procedures required for the project. At a minimum, the attendees shall include contractor Key 
Personnel, representatives from USINDOPACOM, other relevant Government personnel, the 
USINDOPACOM TPOC, and the FEDSIM COR. 

Prior to the TDL Kick-Off Meeting, the contractor shall provide a TDL Kick-Off Meeting 
Agenda (Section F, Deliverable 22) for review and approval by the USINDOPACOM TPOC 
prior to finalizing. The agenda shall include, subject to guidance from the USINDOPACOM 
TPOC, the following topics/deliverables: 

a. POCs for all parties. 
b. Draft TDL Plan in accordance with Section C.5.1.9 (Section F, Deliverable 23). 
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The Government will provide the contractor with the number of Government participants for each 
TDL Kick-Off Meeting and the contractor shall provide sufficient copies of the presentation for all 
present. 

The contractor shall draft and provide TDL Kick-Off Meeting Minutes (Section F, Deliverable 
03) documenting the Project Kick-Off Request Meeting discussion and capturing any action items. 

 
C.5.1.9 SUBTASK 9 – PROVIDE PROJECT MANAGEMENT SUPPORT 
The contractor shall provide project management support for each TDL under this TO. The 
USINDOPACOM TPOC and FEDSIM COR will communicate all requests for project support to the 
contractor. The contractor shall prepare a TDL Plan for each project as directed by the 
USINDOPACOM TPOC and FEDSIM COR. The contractor shall tailor the requirements for each 
TDL Plan to match the complexity of the project requirements. The contractor shall provide the 
Government with a Draft TDL Plan (Section F, Deliverable 23) at the TDL Kick-Off Meeting. The 
Final TDL Plan (Section F, Deliverable 24) shall incorporate the Government’s comments. The 
contractor shall provide support in accordance with the PMP and the latest Government approved 
TDL Plan. The TDL Plan is an evolutionary document that shall be updated by the contractor as 
elements of the project change. 
At a minimum, the TDL Plan shall include the following: 

a. Implementation plan/strategy which defines the project specifications, structure, 
requirements, activities, conditions, risks, mitigations, and schedule from project 
inception through project closeout. All deliverables and project milestones shall 
be detailed with clear, unambiguous targets. 

b. A WBS may be required for some projects, the USINDOPACOM TPOC and FEDSIM 
COR will specify which project(s) require a WBS and the required WBS level. The 
WBS shall have the appropriate amount of detail in order to provide clear instructions to 
the personnel supporting the project and shall include a detailed and reasonable estimate 
of the total time and effort involved. 

c. Project staffing and resource profile. 
d. Travel and security considerations. 
e. Communication and roles and responsibilities framework to ensure both the contractor 

and the Government are able to efficiently and effectively monitor progress and receive 
early warning of potential issues. 

f. Sequence diagrams and/or a Program Evaluation and Review Technique (PERT)chart 
(if applicable). 

g. Detailed project cost estimate [Rough Order of Magnitude (ROM)] broken out by CLIN. 
The contractor shall notify the USINDOPACOM TPOC and FEDSIM COR once the work required 
under a TDL is complete. Once the USINDOPACOM and FEDSIM COR have concurred that the 
work required under the TDL is complete, the contractor shall conduct a post- project review and 
provide the Government with an After Action Report (Section F, Deliverable 25) that, at a 
minimum, outlines the following: 

a. Success factors and if/how they were met. 
b. Project transition considerations. 
c. Financial and schedule data including cost and scheduled milestones as 

compared to baseline information provided at the TDL Kick-Off Meeting. 
d. Recommendations for future consideration. 
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e. Lessons learned. 
 

C.5.1.10 SUBTASK 10 – PREPARE TRIP REPORTS 
The Government will identify the need for a Trip Report when the request for travel is submitted 
(Section F, Deliverable 10). The contractor shall keep a summary of all long-distance travel 
including, but not limited to, the name of the employee, location of travel, duration of trip, and Point 
of Contact (POC) at travel location. Trip reports shall also contain Government approval authority, 
total cost of the trip, a detailed description of the purpose of the trip, and any knowledge gained. At a 
minimum, trip reports shall be prepared with the information provided in Section J, Attachment G. 

 
C.5.1.11 SUBTASK 11 – PROVIDE QUALITY MANAGEMENT 
The contractor shall identify and implement its approach for providing and ensuring quality 
throughout its solution to meet the requirements of the TO. The contractor’s QMP shall describe the 
application of the appropriate methodology (i.e., quality control and/or quality assurance) for 
accomplishing TO performance expectations and objectives. The QMP shall describe how the 
appropriate methodology integrates with the Government’s requirements. 
The contractor shall provide a Baseline QMP (Section F, Deliverable 11) and then provide a final 
baseline QMP as required in Section F (Section F, Deliverable 12). The contractor shall 
periodically update the QMP, as required in Section F (Section F, Deliverable 13), as changes in 
program processes are identified. 

 
C.5.1.12 SUBTASK 12 –TRANSITION-IN 
The contractor shall provide an update to the Draft Transition-In Plan (Section F, Deliverable 14) 
provided with its proposal and provide a final Transition-In Plan (Section F, Deliverable 15) as required in 
Section F. The contractor shall ensure that there will be minimum service disruption to vital Government 
business and no service degradation during and after transition. The contractor shall implement its Transition- 
In Plan No Later Than (NLT) ten calendar days after award, and all transition activities shall be completed 30 
calendar days after project start. 

 
C.5.1.13 SUBTASK 13 –TRANSITION-OUT 
The contractor shall provide transition-out support when required by the Government. The 
Transition-Out Plan shall facilitate the accomplishment of a seamless transition from the 
incumbent to incoming contractor/Government personnel at the expiration of the TO. The 
contractor shall provide a draft Transition-Out Plan within six months of Project Start (PS) 
(Section F, Deliverable 16). The Government will work with the contractor to finalize the 
Transition-Out Plan (Section F, Deliverable 17) in accordance with Section E. At a minimum, 
this Transition-Out Plan shall be reviewed and updated on an annual basis (Section F, Deliverable 
18). Additionally, the Transition-Out Plan shall be reviewed and updated quarterly during the final 
Option Period (Section F, Deliverable 18). 

In the Transition-Out Plan, the contractor shall identify how it will coordinate with the incoming 
contractor and/or Government personnel to transfer knowledge regarding the following: 

a. Project management processes. 
b. POCs. 
c. Location of technical and project management documentation. 
d. Status of ongoing technical initiatives. 
e. Appropriate contractor-to-contractor coordination to ensure a seamless transition. 
f. Transition of Key Personnel. 
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g. Schedules and milestones. 
h. Actions required of the Government. 

The contractor shall also establish and maintain effective communication with the incoming 
contractor/Government personnel for the period of the transition via weekly status meetings or as 
often as necessary to ensure a seamless transition-out. 

The contractor shall implement its Transition-Out Plan NLT six months prior to expiration of the 
TO. 

 

C.5.1.14 SUBTASK 14 – SENSITIVE COMPARTMENTED INFORMATION 
FACILITIES (SCIF) AND SECURITY SUPPORT 

The contractor shall provide technical expertise to perform secure facility analysis, plans, studies and 
reports (Section F, Deliverable 26) to manage and modify secure facilities for related 
experimentation, operations, and training. The contractor shall also operate Government facilities at 
appropriate classification levels required for test, evaluation, and training support. 
Additionally, the contractor shall support the operation of USINDOPACOM’s security program 
including, but not limited to, processing visitor requests, computer access requests, visitor escort, 
and any other security program tasks needed to support specific efforts required in a TDL. 

 
C.5.1.15 SUBTASK 15 – DOCUMENT MANAGEMENT ANDWRITTEN 

PRODUCT SUPPORT 
The contractor shall provide technical expertise, software, and hardware to ensure that deliverables, 
other data, or information related to work under Section C.5 are converted into desired formats and 
stored electronically for easy dissemination among stakeholders. The end product may be digital, 
physical copy, or both. The contractor shall provide technical writing and editing when necessary. 
The contractor shall also implement or develop professional style guidelines, and finalized written 
products (Section F, Deliverable 27) when required by the task. Examples of this type of work 
would include formatting information into an electronic handbook, meeting the U.S. Government 
Printing Office (GPO) printing requirements, or compiling data into a hardcopy report suitable for 
distribution at a conference. Electronic documents shall be Microsoft (MS) Office compatible and 
able to be displayed on a Government computer workstation, using software generally available for 
Government use. The contractor shall curate document storage so that information is stored 
logically and is readily available to all appropriate stakeholders for efficient retrieval and use in 
research. Use of specialized software or hardware may be specified in associated TDLs. 

 
C.5.2 TASK 2 – PLANNING AND ANALYSIS SUPPORT 
The contractor shall provide input and overall planning support for critical programs. The 
contractor shall support USINDOPACOM in overall Innovation and Experimentation program 
coordination and integration with other DoD organizations and relevant Government agencies. 
Support to Government operational and program managers will require the contractor to write 
reports and information papers, design and evaluate various doctrine, military unit training 
programs, and analyze operational data. Additionally, the contractor shall develop related 
CONOPS, roadmaps, TTPs, operational architectures, strategic, implementation, and action plans. 
These activities will be focused in critical areas outlined in the subtasks below. The contractor’s 
analysis and deliverables shall include structured studies, considering national security policy, 
military strategy, defense transformation and planning guidance, intelligence estimates, threat 
projections, and vulnerability assessments. 
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C.5.2.1 SUBTASK 1 – STRATEGIC CAPABILITIES OFFICE – PACIFIC (SCO-P) 
SUPPORT 

The contractor shall provide technical expertise to support the USINDOPACOM SCO-P. The 
contractor shall provide analysis and develop SCO-P documentation (Section F, Deliverable 28) to 
provide strategic insight into adversary systems and decision making processes. The contractor shall 
collect and communicate operational requirements and capability shortfalls associated with the U.S., 
partner nations, and potential adversaries. Furthermore, the contractor shall use operationally 
representative environments to assess strategic, operational, and tactical effectiveness of material 
and non-material solutions provided by the SCO-P. 

 
C.5.2.2 SUBTASK 2 – INNOVATIVE SOLUTION ANALYSIS 
The contractor shall propose innovative approaches to mitigate warfighter capability gaps that affect 
the ability of the existing system(s) to meet operational requirements and expected future needs. The 
contractor shall provide technical expertise to study, analyze, and report on the warfighters’ 
requirements and capability gaps, and how these are addressed by proposed material and/or non- 
material solutions. Capability gaps may be determined based on known or emerging intelligence 
planning, collection, fusion, analysis, and dissemination. The contractor’s recommended solution 
may be based on technologies, industry best practices, processes, or a combination of these elements. 
The contractor’s support shall also include providing innovative solution documentation (Section F, 
Deliverable 29) including plans and reports, and documenting corresponding contractual, resource, 
technical, diplomatic, logistical, and transportation needs to rapidly deploy these solutions. The 
contractor shall also be required to assess the military utility of each Government approved solution 
and document results (Section F, Deliverable 30). Furthermore, the contractor shall coordinate with 
Government stakeholders, as required, to facilitate coordination of mitigation solutions across 
Government organizations. 
Specific areas of support under this subtask are below: 

a. C4ISR Solutions and Operational and Functional Testing: The contractor shall develop 
and recommend innovative approaches to address capability gaps with C4ISR initiatives. 
The contractor shall consider known or emerging technologies, capabilities, intelligence 
analysis, TTPs, the Integrated Priority List (IPL), as well as strategic and operational plans. 
The contractor shall develop operational and functional testing metrics for material and 
non-material innovative mitigating strategies for these solutions. These tests could be 
integrated with or in solution areas from any of the subtasks listed in Sections C.5.2, C.5.3, 
and C.5.4.While the contractor shall be performing the testing and assessment of results, 
Government test authorities will be overall responsible for the tests. The contractor shall 
support the Government with planning support and documentation including test plans, test 
setup and execution, integrated assessment plans, and test results (Section F, Deliverable 
31). 

b. Rapid Capabilities Cell (RCC): In response to immediate threats, crisis, or urgent 
needs, the contractor shall provide support to facilitate planning and implementation of 
the RCC, to recommend immediate solutions. In addition to solution planning and 
implementation documentation, the contractor shall also assist in assessing and 
reporting on the performance of fielded RCC capabilities for related events. 

c. Maritime Warfare: The contractor shall support efforts to develop potential solutions to 
increase mission effectiveness in Anti-Submarine Warfare (ASW), Anti-Surface Warfare 
(ASuW), Under-Sea Warfare (USW), and Mine Warfare Sensor Research, 
Experimentation, and Assessment. The contractor shall document recommendations and 
assessment results (Section F, Deliverable 41). 
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d. Intelligence Studies: The contractor shall perform studies based on intelligence in 
fields such as ISR, Domain Awareness, Cyber, Target Acquisition and Tracking, Weapon 
Guidance and Control, Counter Mine or Improvised Explosive Device (IED), Chemical, 
Biological and Nuclear (CBRN), or other Sensor Comparative Analyses. The contractor 
shall provide the results of these studies in a report (Section F, Deliverable 63). 

e. Sensing Technologies: The contractor shall perform analysis of sensing technologies, 
including multi-domain tipping and cueing, Infrared or Electro-Optical systems (IR/EO), 
radar, lasers, laser sensors, threat warning, cyber intrusion sensing, CBRN, acoustic or seismic 
and magnetic anomaly sensing, and the processing and fusion of multiple inputs and their 
countermeasures and counter-countermeasures. Identification of potential solutions shall 
include research of the existing threats, actual and planned sensing strategies, and opponent 
countermeasure’s capabilities. Assessment shall entail study of and access to advanced, fifth 
generation fighter aircraft performance capabilities, advanced U.S. Navy, U.S. Air Force, and 
U.S. Army weapon systems, advanced missile multi-spectral seeker head performance, and 
integrated Command and Control (C2) with sensor-network-shooter architectures. 

f. Integrated Air and Missile Defense (IAMD): The contractor shall conduct survivability and 
lethality analysis of capabilities that enhance the organization of theater missile defense MD 
capacity that is consistent with Phased Adaptive Approach (PAA) refinements to the 
USINDOPACOM MD capabilities growth strategy. The contractor shall conduct analysis of 
key gaps in strategic MD elements and processes that include threat assessments and emerging 
concepts, C2, missile warning, protection, force option and capability realignment, training, 
transformation roadmaps, and technology transformation programs. This analysis supporting 
concept development and validation is essential to determine whether USINDOPACOM MD 
plans and programs are consistent with national policy guidance, and integrated with key MD 
agencies, the international community, and partner stakeholders. The contractor shall conduct 
war gaming analysis to validate and make recommendations to current plans and processes 
that will enhance the development of USINDOPACOM inputs to the Joint Regional 
Operations Center (JROC) for Joint Warfighting Capability Assessments (JWCA), Planning, 
Programming, the command’s IPL, and various IAMD Capstone Requirements Documents 
(CRD), Mission Needs Statements (MNS) and Operational Requirements Documents (ORD) 
(Section F, Deliverable 32). 

 
C.5.2.3 SUBTASK 3 – INFORMATION OPERATIONS (IO) SUPPORT 
The contractor shall support IO by providing scientific and technical expert analysis for 
USINDOPACOM IO programs, conducting research, analysis, planning, coordination, and 
providing quantitative reports for decision papers to determine future activities, approvals, and 
resourcing. The contractor shall also support ongoing IO programs in the form of providing 
support for employment, supporting strategic communications planning, and providing 
documentation of analysis and recommended updates to plans. This support shall include: 
a. Operation Reliant Voice (OVR): Contractor support shall primarily be focused on support 

for ORV. ORV is significant to USINDOPACOM in achieving program planning objectives 
and operational goals. ORV focus is on measuring and assessing activities throughout the 
USINDOPACOM AOR. During USINDOPACOM exercises, to include post-event 
assessments, the contractor shall provide exercise documentation (Section F, Deliverable 
33), measure each activity to analyze whether the activity succeeds in its mission; and 
whether the Operations, Actions and Activities (OAA) positively or negatively influence 
any of USINDOPACOM’s Theater Campaign Plan objectives. The Government will use 
this analysis to evaluate new Courses of Action (COAs) and strategies prior to deploying them to 
an operational environment. For example, the contractor measuring the COA outcomes against 
simulated threats, such as Electronic Attack (EA) on critical infrastructure and then providing 
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recommendations on how USINDOPACOM would operate with a subsequent reduced capability. 
Through this process, the contractor shall quantify the impact of ORV activities on 
USINDOPACOM and Subordinate Command Theater Campaign Plan objectives. 

b. Military Information Support Operations (MISO) and Military Deception (MILDEC): 
The contractor shall support planning for MISO and MILDEC and support execution of the 
Rewards Program activity. The contractor shall integrate these capabilities into the Geographic 
Combatant Command and Component Theater Campaign plans, war-plans, counter terrorism 
plans, Force Protection (FP) plans, and trans-national crime operations, contingencies, and 
planning. The contractor shall facilitate integration of capabilities and provide support for the 
employment of MISO, MILDEC, and related capabilities and activities, inclusive of joint 
conventional and special operations planning efforts and effects assessments and original 
source information (Section F, Deliverable 53). The contractor shall draft for Government 
review, annual reports that articulate the USINDOPACOM position on these capabilities into 
applicable congressionally mandated annual MISO and MILDEC (Section F, Deliverable 34) 
reports and data to House and Senate oversight committees. 

 
C.5.2.4 SUBTASK 4 – PLAN, PROCESS, AND PROGRAM SUPPORT 
The contractor shall evaluate current planning and operations processes. The analysis shall include 
identifying, defining, refining, and documenting operations as they are conducted, including 
contingency planning, crisis response operations, and emergencies. The contractor shall evaluate and 
analyze threats, such as natural disasters or transnational terrorist events, then provide the basis for 
survivability analysis, assessments, and propose mitigation techniques, technologies, and/or 
procedures. The contractor shall conduct analysis of best practices and procedures, and provide data 
that could be used to mitigate loss of MA during crisis events. The objective of this subtask is to 
enhance the DoD and USINDOPACOM’s ability to achieve mission survivability, efficiency, and 
effectiveness during an exercise or crisis event and consequently increase the level of MA. The 
contractor shall document recommended updates to plans, CONOPS, TTPs, and processes in 
program documentation (Section F, Deliverable 35). Specific areas of support under this subtask 
are: 
a. Joint Operations Center (JOC): The contractor shall evaluate the efficacy and impact of 

steady state, exercise, contingency, and emergent operations for the USINDOPACOM JOC. The 
contractor shall also provide knowledge management support that includes dissemination, 
stakeholder coordination, follow-up task status tracking, production, editing, storage, and 
retrieval for documents and data related to work performed under this and other tasks performed 
in Section C.5. 

b. Mission Assurance (MA): The contractor shall synchronize and integrate vulnerabilities and 
interdependencies from the USINDOPACOM designated protection programs. Contractor 
analysis shall prioritize joint warfighting functions of C2, movement and maneuver, 
sustainment, intelligence and protection, and align cross staff protection program efforts. The 
contractor shall focus on mitigating risk to C2 and establishing a robust passive defense. The contractor 
shall assist the Government with the implementation and execution of an MA process that considers 
sharing and integrating protection program information, informs agile decision-making in a global 
context, reinforces resource investments aligned to warfighter needs, and supports the USINDOPACOM 
ability to deliver a decisive force when needed. 

c. Critical Infrastructure Protection (CIP): The contractor shall analyze and identify methods to 
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streamline processes related to operational and survivability analysis, and information 
management in the examination of CIP issues and mission activities in the USINDOPACOM 
AOR. The contractor’s analysis shall enhance, accelerate, and operationalize USINDOPACOM 
CIP of overall DoD, national CIP, and Homeland Defense (HD) strategies and objectives. 
Products and reports shall provide recommendations for the mitigation of threats and hazards to 
USINDOPACOM missions, facilities, and people, including kinetic threats, non-kinetic threats, 
natural disasters, and man-made hazards. 

d. Force Protection (FP) and Crisis Action: Contractor support shall be used to enhance the 
effectiveness of FP programs and diminish the negative effects of potential and actual threats, 
allowing USINDOPACOM the most optimal operating environment possible. The contractor 
shall conduct FP analysis to determine whether USINDOPACOM forces can carry out their 
missions while being aware of risks and employing effective countermeasures. Contractor 
efforts shall incorporate tasks impacting operations, crisis action planning, assessments, 
plans, training, and exercises. The contractor shall analyze threats and hazards to 
USINDOPACOM missions, facilities, and people. 

e. Targeting and Joint Fires: The contractor shall analyze current targeting and joint fires 
processes and then develop recommended innovative approaches for TTPs, to optimize 
efficiency, speed, and effectiveness. The contractor shall assist in analyzing all aspects of the 
strategic targeting process, including policy, strategic target selection procedures, and targeting 
guidance for the employment of operational forces and unmanned systems. Additionally, the 
contractor shall support operational planning by conducting research to identify and integrate 
lethal and non-lethal fires into the USINDOPACOM targeting process. The contractor shall 
also evaluate current operations plans, to identify and make recommendations regarding the 
mitigation of capability gaps, considering operational performance metrics. 

f. Theater Campaign Plan/Order: The contractor shall provide analysis support, employing 
measures of performance and effectiveness, to provide a determination of whether the 
USINDOPACOM overall Theater Campaign Plan/Order is being achieved. The contractor shall 
include analysis of the most current and emerging national level guidance, including the 
Guidance for Employment of the Force (GEF), the Joint Strategic Capabilities Plan (JSCP), 
the current National Level Strategic Guidance document, Global Campaign Plans, Functional, 
and other Combatant Component Campaign Plans. The contractor shall use comparative 
analysis techniques to measure the national level guidance against USINDOPACOM 
guidance. This comparative analysis shall consider the current or draft USINDOPACOM 
Theater Campaign Plan, operational and functional contingency plans, the USINDOPACOM 
Theater Strategy, and the conceptual Theater Security Cooperation Plan. The contractor shall 
also conduct Strategic Communication analyses, with the goal of improving HQ 
USINDOPACOM’s capabilities, to proactively posture itself in executing its mission and 
roles. The contractor shall conduct survivability analyses for use in HQ USINDOPACOM’s 
adaptive planning system. This will enhance the rapid development, collaboration, 
distribution, and revision of military operations plans, increasing the probability that HQ 
USINDOPACOM efforts are capable of addressing emerging adversarial threats and are 
synchronized with other U.S. forces within the Indo- Pacific region. The contractor shall 
conduct analysis from the perspective of identifying gaps and connections with respect to MA 
and threats to achievement of goals and strategic objectives of USINDOPACOM and its 
subordinate organizations. Through this effort, the contractor shall assist the Government 
with validating policies, plans, and messaging to facilitate enhancing multilateral cooperation. 

g. Continuity of Operations (COOP) Planning and Common Operational Picture (COP): 
The contractor shall develop, enhance, or update for Government approval, comprehensive, 
sustainable COOP Plans and COP documentation (Section F, Deliverable 36) and information 
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products. The contractor shall complete a comprehensive risk assessment on assigned areas 
that uses an objective methodology to identify threats and hazards and proposes 
countermeasures. The contractor shall also craft SOPs for identifying Mission Essential 
Functions (MEF) and Primary MEFs (Section F, Deliverable 37) for areas, functions, and 
locations directed by the Government. The contractor shall further provide support by 
developing a continuity strategy recommendation along with a feasible, executable COOP Plan 
for defined areas and functions, to restore MEF within 12 hours at an alternate site, and then 
sustain MEF at the alternate site for as long as 30 days (Section F, Deliverable 38). The 
contractor shall synchronize the continuity program with other MA efforts such as crisis 
communications, emergency management, CIP, and AT programs. Based upon the results of 
the continuity strategy analysis and recommendations, the contractor shall continually 
implement and/or update the COOP Plan, including revisions of training elements. The 
contractor shall also create COP documentation and information products to respond to events 
in the USINDOPACOM AOI. The contractor shall then assist the Government by providing 
COOP Plan awareness and initiative updates to the USINDOPACOM HQ and subordinate 
commands, so that up-to-date, relevant COOP Plan elements can be included in command 
exercises or actual operations. 

h. Special Projects and Program Support: The contractor shall perform analysis, 
documentation, data management, and coordination for programs that are driven by the 
dynamic nature of the USINDOPACM AOI or DoD level programs. This would also 
include established programs such Global Force Management (GFM), Defense Readiness 
Reporting System (DRSS), Joint Operational Planning and Execution System (JOPES), and 
other programs that may develop during the term of this TO. These tasks and deliverables 
will be defined by TDL (Section F, Deliverable 39) 

i. Logistics Planning and Analysis: The contractor shall provide logistics planners to analyze 
current plans, make recommendations, coordinate stakeholder input, respond to information 
requests, and then document results (Section F, Deliverable 40). 

 
C.5.2.5 SUBTASK 5 – OPERATIONAL CONCEPT,RESEARCH, 

AND APPLICATION ANALYSIS SUPPORT 
The contractor shall conduct operational concept, research, and application analysis of the 
production and implementation of comprehensive, long-term, fully integrated DoD strategies for 
the utilization of innovative approaches for national security and theater peace and stability. The 
contractor shall conduct detailed assessments of the policy and program impacts of plans and 
concepts, and shall suggest alternate COAs to mitigate identified vulnerabilities. The contractor 
shall develop briefings or written appraisals (or both), summarizing key findings and providing in 
operational concept documentation (Section F, Deliverable 42). The contractor shall include 
structured studies and analyses by considering national security policy and military strategy, 
including defense transformation and planning guidance, intelligence estimates, threat projections, 
and vulnerability assessments. The contractor shall also use these analysis products to provide 
recommended content for Operational Plans, COAs, and CONOPS. 

 
C.5.2.6 SUBTASK 6 – PLANNING EVENT SUPPORT 
This contractor shall provide coordination support for planning events to help Government decision 
makers fully understand and consider the context, technical implications, potential secondary effects, 
or other issues as part of planning efforts in the areas within the scope of Sections C.5.2, C.5.3, and 
C.5.4. The contractor shall provide external stakeholder coordination, event project planning and 
milestones, event logistics, topic input, event documentation, and capture and documentation of 
event results (Section F, Deliverable 43). The contractor shall support various types of events 
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including Configuration Control Board (CCB) functions, Technical Working Group (TWG) 
functions, and technology demonstrations and assessments. 

 
C.5.2.7 SUBTASK 7 – PACIFIC ALL HAZARDS VISUALIZATION 
The contractor shall provide support to enhance Commander USINDOPACOM’s ability to fully 
manage the Plan, Direct, Monitor, and Assess (PDMA) cycle for the All Hazards Line of Effort. 
The contractor shall manage a visualization program that will apply data, information analysis 
tools and methods into a visualization solution (Section F, Deliverable 44) to obtain, evaluate, and 
share key information that supports the monitoring of existing/proposed Combatant Command 
(COCOM) and/or component activities within the All Hazard scope of interest. The contractor’s 
support shall ensure the Government’s capability planners, project managers, and decision makers 
will be able to: 

a. Gain a better understanding of regional conditions and hazards. 
b. Visualize the locations and relevant information of current and planned activities. 
c. Understand regional factors impacting the strategic value of activities. 
d. Promote the optimization of resources and DOD collaboration. 

 
C.5.3 TASK 3 – INNOVATION DEVELOPMENT AND TESTING SUPPORT 
The contractor shall support testing of innovative strategies, techniques, and technologies. 
Assessment activities shall be in an environment that replicates real-world use, to determine if a 
capability can fill a military need. The contractor shall also support test implementation, including 
technical planning for and insertion of capabilities into live, virtual, and constructed venues, 
including joint exercises, field tests, modeling, simulation, and tabletop war games. The contractor 
shall support Government test authorities with documentation, test planning and execution, 
integrated assessment plans, documentation of test results, and data mining to enhance 
understanding of results. These activities may be performed for areas covered in any tasks in 
Sections C.5.2, C.5.3, and C.5.4, but will also focus in critical areas in electronic operations, 
Environment Sustainment, and C4ISR. 

The contractor shall develop operational and functional testing metrics for material and non- 
material innovative mitigating strategies in the area of C4ISR solutions. These tests could be in 
integrated with, or in solution areas from any of the subtasks listed in Sections C.5.2, C.5.3 and 
C.5.4. While the contractor shall be performing the testing and assessment of results, 
Government test authorities will be overall responsible for the tests. The contractor shall 
support the Government with planning support and C4ISR test documentation (Section F, 
Deliverable 62) including; test plans, test setup and execution, integrated assessment plans, 
and test results. 
C.5.3.1 SUBTASK 1 – MILITARY UTILITY ASSESSMENT (MUA) SUPPORT 
The contractor shall coordinate and conduct MUAs, which will include operational demonstrations, 
operational utility assessments, and network risk assessments. The MUAs serve to determine if a 
capability defined in a TDL, can fill a military need through assessment in an operationally relevant 
environment. Implementation shall include technical planning for and insertion of capabilities into 
live, virtual, and constructed venues, including joint exercises, field tests, modeling, simulation, and 
tabletop war games. The contractor shall document MUA plans and evaluation results as part of this 
subtask (Section F, Deliverable 45). 

 
C.5.3.2 SUBTASK2 – ELECTRONIC OPERATIONS ANALYSIS SUPPORT 
The contractor shall analyze, develop, and test concepts for known or emerging sensing or EC 
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related capability gaps in support of operational and contingency plans. Identification of potential 
solutions shall include research of the existing electronic threats, actual and planned Electronic 
Protection (EP) strategies, and counter-threat capabilities. The contractor’s testing and 
assessment shall include the study of and access to advanced, fifth generation fighter aircraft 
performance capabilities, advanced U.S. Navy, U.S. Air Force, U.S. Army, and U.S. Marine 
Corps weapon systems, legacy sensor systems, advanced missile multi-spectral seeker head 
performance, and integrated C2 with sensor-network-shooter architecture. The contractor shall 
document the activities for each analysis or development project in a task report that shall 
identify the nature of the task, the analyses performed, conclusions drawn, results obtained, and 
the significance of those results to the military sensing community (Section F, Deliverable 46). 
This support shall include performing studies to help make application of technologies more 
“joint” capable by increasing interoperability between DoD components and other strategic 
partners. 

 
C.5.3.3 SUBTASK 3 – ADVANCED ELECTRONIC ANALYSIS SUPPORT 
The contractor shall provide engineering, design, and technical solutions to support advanced sensor 
test, evaluation, and modernization efforts. Efforts shall span the selection, design, planning, 
execution, and assessment of electronic requirements. The objective of the support is to demonstrate 
and assess, under realistic conditions, technologies that affect radar sensor or other sensor system 
effectiveness. The contractor shall identify and assess potential radar sensor capabilities utilizing 
Digital Radio Frequency Memory (DRFM), other advanced Electronic Support (ES) technologies, 
and promising radar EP technologies. The contractor shall recommend specific tests that should be 
performed, including the TTPs for the tests (Section F, Deliverable 47). The contractor’s 
recommendations shall be based on engineering analyses, threat technology assessments, likelihood 
of technology implementation in fielded systems, and implications for radar and sensor 
effectiveness. The contractor shall support planning and execution of test events and exercises 
including identifying test assets, flight profiles, evaluation criteria, radar sensor modes, and EA 
system modes that will meet the objectives of the overall assessment. The contractor shall provide 
technical briefings related to radar and sensor systems, as needed, to clarify objectives and expected 
outcomes. Furthermore, the contractor shall provide documentation of the results analysis of all 
tests, evaluations, experiments, and exercises (Section F, Deliverable 48). The contractor shall 
compare the results to analytic and modeling predictions and resolve any support resolution of any 
discrepancies. 

 
C.5.3.4 SUBTASK 4 – ENVIRONMENT SUSTAINMENT AND ENERGY 

EFFICIENCY SUPPORT 
The contractor shall research opportunities to advance military capabilities through energy solutions 
with a focus on renewable energy, energy security, and energy conservation at both fixed 
installations and in deployed environments. The contractor shall support the development, planning, 
coordination, execution, and reporting of selected energy projects (Section F, Deliverable 49). 
Furthermore, the contractor shall plan and administer the assessments and test activities for energy 
projects, including documenting the results and presenting them to the Government (Section F, 
Deliverable 50). The contractor shall provide technical expertise and reporting in support of 
handling and disposing of waste streams affecting various DoD and other Governmental partner’s 
goals and missions, including the evaluation of innovative methods for minimizing waste disposal 
impact on operational and environmental concerns. Assessment shall also include innovative 
methods for converting waste streams to resources benefiting the warfighter’s mission (Section F, 
Deliverable 51). 
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C.5.3.5 SUBTASK 5 – DATA MINING, ARCHIVING, AND ANALYSIS SUPPORT 
The contractor shall provide data integration and standardization services to enable the statistical 
analysis and interpretation of data collected from multiple sources during military exercises and 
experiments. The contractor shall provide analysis and visualization of collected data using various 
statistical measures and software tools, to prove or disprove assumptions and hypotheses (Section F, 
Deliverable 52). The contractor shall provide ancillary Information Technology (IT) engineering 
support for implementing, maintaining, and operating data analysis tools, data archiving, and retrieval 
of network and derived data. 

 
C.5.4 TASK 4 –CYBER CAPABILITY SUPPORT 
Contractor support in this task area shall provide technical professional services to assist 
Government initiatives to create flexible and resilient C4ISR architectures, protect critical cyber 
infrastructure, and evaluate cyber defensive capabilities. The contractor shall plan, recommend 
requirements, and design architectural models and prototypes to test the effectiveness of advanced 
tools and technologies for cyber defense capabilities. The contractor shall coordinate and manage 
participation by national laboratories, red teams, and other Government and academic scientific 
organizations to ensure thorough results. For new technologies, the contractor shall execute 
vulnerability assessments and penetration tests to assess usefulness in production systems. The 
contractor shall also provide readiness assessment testing and planning in areas such as system open 
architecture and cyber dynamic moving target defense. Finally, the contractor shall provide ancillary 
IT services to operate systems needed to support tasks under this task area. 

 
C.5.4.1 SUBTASK 1 –CYBER-DEFENSE TESTING SUPPORT 
The contractor shall provide technical expertise in support of DoD and Government initiatives to 
create flexible and resilient C4ISR architectures, protect critical infrastructure, Industrial Control 
Systems (ICS), Supervisory Control And Data Acquisition (SCADA) systems, and evaluate cyber 
defensive capabilities. The services to be provided shall include creating assessments, conducting 
studies, and performing analyses to enhance cyber operations on existing and future cyber sensing 
capabilities (Section F, Deliverable 54). The contractor shall plan, design, and build IT 
architectural models and prototypes to test the effectiveness of advanced tools and technologies for 
cyber defense. When needed, the contractor shall coordinate and manage participation in these 
studies by national laboratories, red teams, and other Government and academic scientific 
organizations. The work to be performed shall require the contractor to execute cyber vulnerability 
assessments and penetration tests of new technologies before use in production environments. 
Furthermore, the contractor shall document recommendations and test results (Section F, 
Deliverable 55) and provide support services to assist in coordinating implementation of those 
enhanced capabilities into C4ISR systems, as required. 

 
C.5.4.2 SUBTASK 2 – CYBER SYSTEMS ENGINEERING SUPPORT 
The contractor shall provide engineering expertise and support for “end-to-end sensor-to- shooter” 
network operations including MA of Theater and Force level data collection and distribution, which 
is required for operational and tactical C2. The contractor shall provide accelerated engineering for 
systems to ensure proper end-to-end integration, technical insertion, resolution of system issues, and 
operation of emergent and existing cyber-sensing and cyber operations capabilities up to and 
including Sensitive Compartmented Information (SCI) level systems. The contractor shall provide 
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onsite engineering, design, test, and integration support for global and theater C2 communication 
and service nodes involved in the integration of new technologies. Additionally, the contractor shall 
provide engineering expertise for fixed and mobile Radio Frequency (RF) and baseband equipment, 
including recommended design changes and modifications for MA of C4ISR systems. The 
contractor shall also provide documentation for these engineering efforts including network, 
information assurance, restoration procedures, site reconfiguration upgrades, modifications in 
support of the command’s oversight, and testing mission and resulting CONOPS and TTPs (Section 
F, Deliverable 56). 

 
C.5.4.3 SUBTASK 3 – CYBER DYNAMIC DEFENSE SUPPORT 
The contractor shall provide technical expertise in support of DoD and Government efforts to 
investigate analyze and test cyber agility and cyber maneuver capabilities. These capabilities will 
also defend critical C2 capabilities in a moving target defense environment. Cyber moving target 
techniques to be investigated include: 

a. Dynamic Networks – Change network properties and configurations (e.g., 
internet protocol [IP] addresses and port numbers). 

b. Dynamic Platforms – Change platform properties (e.g., central processing unit [CPU]or 
operating system). 

c. Dynamic Run-time Environments – Change the environment during execution 
(e.g., memory randomization). 

d. Dynamic Software – Change application code (e.g., create different 
variations of binary during compilation). 

e. Dynamic Data – Change data format or representation (e.g., data syntax). 
 

C.5.4.4 SUBTASK 4 – CYBER MISSION MAPPING AND SITUATIONAL AWARENESS 
SUPPORT 

The contractor shall provide technical expertise to investigate dependencies between military or 
other Government cyber missions and the C4ISR systems and networks that support them. The 
contractor shall provide innovative means of communicating and understanding these 
relationships and the inherent strengths and vulnerabilities to missions of interest to the COCOM. 
The contractor shall assess material or non- material solutions to improve the effectiveness of 
these systems to the warfighter, based on understanding and addressing strengths and 
vulnerabilities. The contractor shall document these dependencies, findings from investigations 
and assessments, and then provide innovative recommendations to optimize C4ISR capabilities 
for the warfighter (Section F, Deliverable 57). 

 
C.5.4.5 SUBTASK 5 – CYBER READINESS TESTING AND ASSESSMENT SUPPORT 
The contractor shall provide all necessary support, including ancillary set-up tasks, to conduct 
readiness assessment of cyber capabilities and the workforce. The contractor shall create 
evaluation plans, build operationally representative environments in designated exercise or cyber 
range venues, and then prepare and conduct tests. During and after tests, the contractor shall 
provide analysis of results, develop recommended solutions for gaps, and complete assessment 
reports. The contractor shall also provide lessons learned and operational insights for future test 
and evaluation requirements in support of the CWIC and others (Section F, Deliverable 58). 

 
C.5.4.6 SUBTASK 6 – NETWORK SUSTAINMENT OPERATIONS 

ENGINEERING SERVICES SUPPORT 
In support of the CWIC and its closed-loop cyber ranges, the contractor shall assist with IT 
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network architecture research and design, provide documentation for network device 
configurations, and analyze network performance after new configurations are implemented 
(Section F, Deliverable 64). The contractor shall provide the CWIC with cyber range 
coordination, cyber range content development, range interconnection coordination, information 
assurance services, and network engineering services to test IT network architectures, support 
Cyber Protection Team (CPT) and Cyber Mission Team (CMT) training events, and support 
network installations. The contractor shall provide the CWIC with support for cyber for all 
training events, such as cyber degraded training, which allows the operational staff and Cyber 
Mission Forces (CMF) to interact and train together with a cyber-centric scenario. To do this, the 
contractor shall provide planning and setup support for demonstration and testing of the solution 
network architectures and cyber operations capabilities, platforms, and prototypes. This work 
shall include site surveys, design of target range networks, and range accreditation activities 
(Section F, Deliverable 59). The contractor shall also provide ancillary engineering services for 
set-up and maintenance of cyber range venues and capabilities in support of tasks under Sections 
C.5.2, C.5.3, and C.5.4. The contractor shall provide system operations, testing, and test result 
documentation (Section F, Deliverable 60). 

 

C.5.4.7 SUBTASK 7 – OPEN ARCHITECTURE PLATFORM SUPPORT 
The contractor shall provide technical professional services for DoD efforts to integrate 
communications, sensors, and devices into the open architectures for existing and emerging 
military systems among the joint force. The contractor shall analyze concepts and assess the 
military utility of these integrated systems using open architectures, to the maximum extent 
possible, such as leveraging systems already operationally fielded. Implementation shall include 
technical planning for and insertion of capabilities assessment environments including joint 
exercises, field tests, modeling, simulation, and war games. Additionally, the contractor shall 
assess the impact acquisition strategies in relation to implementation of these integrated 
systems. The contractor shall document test plans and evaluation results as part of this subtask 
(Section F, Deliverable 61). 
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E.1 PLACE OF INSPECTION AND ACCEPTANCE 
Inspection and acceptance of all work performance, reports, and other deliverables under this TO 
will take place at Camp Smith, Honolulu, HI, and will be performed by the FEDSIM COR and 
the USINDOPACOM TPOC. 

 
E.2 SCOPE OF INSPECTION 
All deliverables will be inspected for content, completeness, accuracy, and conformance to TO 
requirements by the FEDSIM COR and USINDOPACOM TPOC. Inspection may include 
validation of information or software through the use of automated tools, testing, or inspections 
of the deliverables, as specified in the TO. The scope and nature of this inspection will be 
sufficiently comprehensive to ensure the completeness, quality, and adequacy of all deliverables. 

The Government requires a period NTE 15 workdays after receipt of final deliverable items for 
inspection and acceptance or rejection. 

 
E.3 BASIS OF ACCEPTANCE 
The basis for acceptance shall be compliance with the requirements set forth in the TO and 
relevant terms and conditions of the contract. Deliverable items rejected shall be corrected in 
accordance with the applicable clauses. 
The final acceptance will occur when all discrepancies, errors, or other deficiencies identified in 
writing by the Government have been resolved, through documentation updates, program 
correction, or other mutually agreeable methods. 

Reports, documents, and narrative-type deliverables will be accepted when all discrepancies, 
errors, or other deficiencies identified in writing by the Government have been corrected. 
If the draft deliverable is adequate, the Government may accept the draft and provide comments 
for incorporation into the final version. 
All of the Government’s comments on deliverables shall either be incorporated in the succeeding 
version of the deliverable, or the contractor shall explain to the Government’s satisfaction why 
such comments should not be incorporated. 
If the Government finds that a draft or final deliverable contains spelling errors, grammatical 
errors, or improper format, or otherwise does not conform to the quality assurance requirements 
stated within this TO, the document may be rejected without further review and returned to the 
contractor for correction and resubmission. If the contractor requires additional Government 
guidance to produce an acceptable draft, the contractor shall arrange a meeting with the FEDSIM 
COR. 

 
E.4 DRAFT DELIVERABLES 
The Government will provide written acceptance, comments, and/or change requests, if any, 
within 15 workdays (unless specified otherwise in Section F) from Government receipt of the 
draft deliverable. Upon receipt of the Government comments, the contractor shall have ten 
workdays to incorporate the Government’s comments and/or change requests and to resubmit the 
deliverable in its final form. 

 
E.5 WRITTEN ACCEPTANCE/REJECTION BY THE GOVERNMENT 
The FEDSIM CO or FEDSIM COR will provide written notification of acceptance or rejection 
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(Section J, Attachment H) of all final deliverables within 15 workdays (unless specified 
otherwise in Section F). All notifications of rejection will be accompanied with an explanation 
of the specific deficiencies causing the rejection. 

 
E.6 NON-CONFORMING PRODUCTS OR SERVICES 
Non-conforming products or services will be rejected. Deficiencies shall be corrected, by the 
contractor, within ten workdays of the rejection notice. If the deficiencies cannot be corrected 
within ten workdays, the contractor shall immediately notify the FEDSIM COR of the reason for 
the delay and provide a proposed corrective action plan within ten workdays. 
If the contractor does not provide products or services that conform to the requirements of this 
TO, the Government will document the issues associated with the non-conforming products or 
services in the award fee determination report, and there will be an associated impact to the 
award fee earned. 
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F.1 PERIOD OF PERFORMANCE 
The period of performance for this TO is a one-year base period and four, one-year options. Non- 
severable TDL periods of performance crossing unexercised option period are contingent upon the 
exercise of that option period. Non-Severable TDL period of performance shall not exceed 12 
months. 
Base Period: 22 March 2019 through 21 March 2020 

 
Severable Period of Performance:  
SLIN 0001A; 0002A; 0003A; and 0004A 22 March 2019 through 21 March 2020 

 
 

Non-severable Periods of Performance:  
SLIN 0001B and 0002B (TDL 2019-04) 17 April 2019 through 23 January 2020 
SLIN 0001C and 0002C (TDL 2019-15) 3 July 2019 through 30 June 2020 
SLIN 0001D and 0002D (TDL 2019-17) 29 July 2019 through 31 July 2020 
SLIN 0001E and 0002E (TDL 2019-08) 8 August 2019 through 16 July 2020 
SLIN 0001F and 0002F (TDL 2019-19) 13 September 2019 through 29 August 2020 
SLIN 0001G and 0002G (TDL 2019-20) 13 September 2019 through 3 July 2020 
SLIN 0001H and 0002H (TDL 2019-18) 28 September 2019 through 27 September 2020 
SLIN 0001J; 0002J; and 0004J (TDL 2019-21) 26 September 2019 through 25 September 2020 
SLIN 0001K and 0002K (TDL 2019-24) 16 December 2019 through 15 December 2020 
SLIN 0001L and 0002L (TDL 2019-23) 20 December 2019 through 19 December 2020 

 

First Option Period: 22 March 2020 through 2 September 2020 
 

Severable Period of Performance:  
SLIN 1001A; 1002A; 1003A; and 1004A 22 March 2020 through 21 March 2021 

 
 

Non-severable Period of Performance:  
SLIN 1001B; 1002B and 1003B and 1004B 
(TDL 2020-22) 

22 March 2020 through 21 March 2021 

SLIN 1001C (TDL 2020-25) 22 March 2020 through 04 February 2021 
SLIN 1001D; 1002D; 1003D and 1004D (TDL 2020-26) 22 March 2020 through 21 March 2021 
SLIN 1001E; 1002E; 1003E and 1004E (TDL 2020-27) 22 March 2020 through 21 March 2021 
SLIN 1001F and 1002F (TDL 2020-32) 
SLIN 1001G and 1002G (TDL 2020-34) 
SLIN 1001H, 1002H, 1003H (TDL 2020-35) 
SLIN 1001J, 1002J, 1003J and 1004J (TDL 2020-38) 
SLIN 1001K, 1002K, 1003K and 1004K (TDL 2020-39) 

22 March 2020 through 21 March 2021 
29 May 2020 through 28 May 2021 
15 June 2020 through 14 June 2021 
15 June 2020 through 14 June 2021 
15 June 2020 through 14 June 2021 
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02 Project Kick-Off 
Meeting 

0001 C.5.1.2 Within 25 
workdays of TOA 

N/A 

03 
Project Kick-Off 
Meeting 
Minutes Report 

0001 C.5.1.2 
NLT 3 workdays 
after the Kick-off 
Meeting 

N/A 

04 Monthly Status Report X001 C.5.1.3 
Monthly by the 
10th calendar day UR 

05 Monthly Technical 
Status Meeting 

X001 C.5.1.5 Monthly N/A 

06 Meeting Minutes X001 C.5.1.5 
C.5.1.8 

5 workdays after 
meeting 

UR 

07 Draft PMP 0001 C.5.1.6 Due at Kick-Off 
Meeting 

UR 

 
08 

 
Final PMP 

 
0001 

 
C.5.1.6 

10 workdays after 
receipt of 
Government 
comments 

 
UR 

 
09 

 
PMP Updates 

 
X001 

 
C.5.1.7 

As project changes 
occur, no less 
frequently than 
annually 

 
UR 

 
10 

 
Trip Report(s) 

 
X001 

 
C.5.1.10 

Within 10 
workdays 
following 
completion of 
each trip 

 
UR 

11 Baseline QMP 0001 C.5.1.11 Due at Project 
Kick-Off Meeting 

UR 

 
12 

 
Final Baseline QMP 

 
0001 

 
C.5.1.11 

10 workdays after 
receipt of 
Government 
comments 

 
UR 

13 QMP Updates X001 C.5.1.11 
As changes in 
program processes 
are identified 

UR 

14 Updated Transition-In 
Plan 

0001 C.5.1.12 Due at Kick-Off 
Meeting 

UR 

 
15 

Final Transition- 
In Plan 

 
0001 

C.5.1.12 10 workdays 
after receipt of 
Government 

UR 

16 Draft Transition- 
Out Plan 

0001 C.5.1.13 Within six 
months of PS 

UR 

17 Final Transition-Out 0001 C.5.1.13 10 workdays after 
receipt of 

UR 
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18 Transition-Out Plan 

Updates 

 
X001 

 
C.5.1.13 

Annually and 
then quarterly 
during final 
Option Period 

 
UR 

19 
Copy of TO (initial 
award and all 
modifications) 

0001 F.4 
Within 10 
workdays of 
award 

N/A 

20 Financial Forecast X001 C.5.1.4 Monthly N/A 

21 TDL Kick-Off Meeting X001 C.5.1.8 Within 5 working N/A 

22 TDL Kick-Off 
Meeting 
Agenda 

X001 
C.5.1.8 and 
C.5.1.9 

NLT 3 days prior 
to TDL Kick-Off 
Meeting 

UR 

23 Draft TDL Plan X001 C.5.1.8 and 
C.5.1.9 

At TDL Kick- 
Off Meeting 

UR 

24 Final TDL Plan X001 C.5.1.9 10 workdays 
after receipt of 

UR 

25 
TDL After Action 
Report X001 C.5.1.9 

10 workdays after 
completion of 
TDL 

UR 

26 Secure Facility 
Studies and 
Reports 

X001 C.5.1.14 Per TDL Plan UR 

27 Finalized Written 
Products 

X001 C.5.1.15 Per TDL Plan UR 

28 SCO 
Documentation 

X001 C.5.2.1 Per TDL Plan UR 

29 Innovative Solution X001 C.5.2.2 Per TDL Plan UR 
 

30 
Military Utility 
Assessment 
Documentation 

 
X001 

 
C.5.2.2 

 
Per TDL Plan 

 
UR 

31 C4ISR Test 
Documentation 

X001 C.5.2.2.a Per TDL Plan UR 

32 IAMD Requirements X001 C.5.2.2.f Per TDL Plan UR 

33 IO Exercise 
Documentation 

X001 C.5.2.3.a Per TDL Plan UR 

 
34 

MISO and MILDEC 
Reports and Survey 
Raw Data 

 
X001 

 
C.5.2.3.b 

 
Per TDL Plan 

 
UR 
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35 Program 
Documentation 

X001 C.5.2.4 Per TDL Plan UR 

36 COOP 
Documentation 

X001 C.5.2.4.g Per TDL Plan UR 

37 MEF SOP X001 C.5.2.4.g Per TDL Plan UR 

38 Continuity Plan X001 C.5.2.4.g Per TDL Plan UR 

39 
Special Projects and 
Programs 
Documentation 

X001 C.5.2.4.h Per TDL Plan UR 

40 Logistics 
Documentation 

X001 C.5.2.4.i Per TDL Plan UR 

41 Recommendation 
and Assessment 
Results 

X001 C.5.2.2 Per TDL Plan UR 

42 Operational 
Concept 

X001 C.5.2.5 Per TDL Plan UR 

43 Planning Event 
Documentation 

X001 C.5.2.6 Per TDL Plan UR 

44 Pacific All Hazards 
Solution 

X001 C.5.2.7 Per TDL Plan RS 

45 MUA Plans 
and Evaluation 

X001 C.5.3.1 Per TDL Plan UR 

 
46 

Electronic 
operations Analysis 
Documentation 

 
X001 

 
C.5.3.2 

 
Per TDL Plan 

 
UR 

 
47 

Advanced 
Electronic 
Analysis 

 
X001 

 
C.5.3.3 

 
Per TDL Plan 

 
UR 

48 
Advanced Electronic 
Analysis Results 
Documentation 

X001 C.5.3.3 Per TDL Plan UR 

49 Energy Project 
Documentation 

X001 C.5.3.4 Per TDL Plan UR 

50 Energy Project Test 
Results 

X001 C.5.3.4 Per TDL Plan UR 

51 
Environmental 
Assessment 
Documentation 

X001 C.5.3.4 Per TDL Plan UR 

52 Data Analysis Results X001 C.5.3.5 Per TDL Plan UR 
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53 

MISO and MILDEC 
Original Sources Files 
of Videos, Images, 
and all other Inputs 
Gathered and used in 
the Development of 
Targeted Messages 
and Materials 

 
 
 

X001 

 
 
 

C.5.2.3 

 
 
 

Per TDL Plan 

 
 
 

SW 

54 Cyber Operations 
Analysis 

X001 C.5.4.1 Per TDL Plan UR 

55 
Cyber 
Recommendations and 
Test Results 

X001 C.5.4.1 Per TDL Plan UR 

56 Systems Engineering 
Documentation 

X001 C.5.4.2 Per TDL Plan UR 

57 Cyber C4ISR Analysis 
and Recommendations 

X001 C.5.4.4 Per TDL Plan UR 

58 Network 
Documentation 

X001 C.5.4.5 Per TDL Plan UR 

59 Solution Architecture 
Documentation 

X001 C.5.4.6 Per TDL Plan UR 

60 Cyber Test Result 
Documentation 

X001 C.5.4.6 Per TDL Plan UR 

61 Open Architecture 
Test Documentation 

X001 C.5.4.7 Per TDL Plan UR 

62 C4ISR Test 
Documentation 

X001 C.5.3 Per TDL Plan UR 

63 Intelligence Studies X001 C.5.2.2.d Per TDL Plan UR 

64 
Network Architecture 
and Configuration 
Documentation 

X001 C.5.4.6 Per TDL Plan UR 

 
 

The contractor shall mark all deliverables listed in the above table to indicate 
authorship by contractor (i.e., non-Government) personnel; provided, however, that no 
deliverable shall contain any proprietary markings inconsistent with the Government’s 
data rights set forth in this TO. The Government reserves the right to treat non- 
conforming markings in accordance with DFARS 252.227-7013 and 252.227-7014. 

 
F.4 PUBLIC RELEASE OF CONTRACT DOCUMENTS REQUIREMENT 
The contractor agrees to submit, within ten workdays from the date of the FEDSIM CO’s 
execution of the initial TO, or any modification to the TO (exclusive of Saturdays, Sundays, and 
Federal holidays), a Portable Document Format (PDF) file of the fully executed document with 
all proposed necessary redactions, including redactions of any trade secrets or any commercial 
or financial information that it believes to be privileged or confidential business information, 
for the purpose of public disclosure at the sole discretion of GSA (Section F, Deliverable 19). 
The contractor agrees to provide a detailed written statement specifying the basis for each of its 
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proposed redactions, including the applicable exemption under the Freedom of Information Act 
(FOIA), 5 United States Code (U.S.C.) § 552, and, in the case of FOIA Exemption 4, 5 U.S.C.§ 
552(b)(4), shall explain why the information is considered to be a trade secret or commercial or 
financial information that is privileged or confidential. Information provided by the contractor 
in response to the contract requirement may itself be subject to disclosure under the FOIA. 
Submission of the proposed redactions constitutes concurrence of release under FOIA. 
GSA will carefully consider the contractor’s proposed redactions and associated grounds for 
nondisclosure prior to making a final determination as to what information in such executed 
documents may be properly withheld. 

 
F.5 DELIVERABLES MEDIA 
The contractor shall deliver all electronic versions by electronic mail (email) and removable 
electronic media, as well as placing in the USINDOPACOM designated repository. The 
following are the required electronic formats, whose versions must be compatible with the 
latest, commonly available version on the market. 

a. Text MS Word, Google Docs, PDF 
b. Spreadsheets MS Excel, Google Sheets 
c. Briefings MS PowerPoint, Google Slides 
d. Drawings MS Visio, Google Drawings 
e. Schedules MS Project, Smartsheet 

 
 

F.6 PLACE(S) OF DELIVERY 
 

Unclassified deliverables or correspondence shall be delivered to the FEDSIM COR at 
the following address: 

GSA FAS AAS FEDSIM 
ATTN: Wesley Dewalt, COR (QF0B) 
1800 F Street, NW 
Washington, D.C. 20405 
Telephone: 202-765-7524 
Email: wesley.dewalt@gsa.gov 

 
Copies of all deliverables shall also be delivered to the USINDOPACOM TPOC. The 
USINDOPACOM TPOC name, address, and contact information are provided in Section 
G.1.1. 

 
 

F.7 NOTICE REGARDINGLATE DELIVERY/PROBLEM NOTIFICATION 
REPORT (PNR) 

The contractor shall notify the FEDSIM COR via a PNR (Section J, Attachment E) as soon as 
it becomes apparent to the contractor that a scheduled delivery will be late. The contractor shall 
include in the PNR the rationale for late delivery, the expected date for the delivery, and the 
project impact of the late delivery. The FEDSIM COR will review the new schedule and provide 
guidance to the contractor. Such notification in no way limits any Government contractual rights 
or remedies including, but not limited to, termination. 
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G.1 CONTRACTING OFFICER’S REPRESENTATIVE (COR) 
The FEDSIM CO appointed a FEDSIM COR in writing through a COR Appointment Letter 
(Section J, Attachment A). The FEDSIM COR will receive, for the Government, all work 
called for by the TO and will represent the FEDSIM CO in the technical phases of the work. 
The FEDSIM COR will provide no supervisory or instructional assistance to contractor 
personnel. 
The FEDSIM COR is not authorized to change any of the terms and conditions, scope, 
schedule, and price of the Contract or the TO. Changes in the scope of work will be made 
only by the FEDSIM CO by properly executed modifications to the Contract or the TO. 

G.1.1 CONTRACT ADMINISTRATION 
Contracting Officer: 
Jessica Havens 
GSA FAS AAS FEDSIM (QF0B) 
1800 F Street, NW Washington, D.C. 20405 
Telephone: 253-931-7517 
Email: Jessica.Havens@gsa.gov 
Contracting Officer’s Representative: 
Wesley Dewalt 
GSA FAS AAS FEDSIM (QF0B) 
1800 F Street, NW Washington, D.C. 20405 
Telephone: 202-765-7524 
Email: wesley.dewalt@gsa.gov 
Contracting Officer’s Representative: 
Anja Vazquez Rosado 
GSA FAS AAS FEDSIM (QF0B) 
1800 F Street, NW Washington, D.C. 20405 
Telephone: 808-202-7924 
Email: anja.vazquez@gsa.gov 
Alternate Contracting Officer’s Representative: 
Jameka Smith 
GSA FAS AAS FEDSIM (QF0B) 
1800 F Street, NW Washington, D.C. 20405 
Telephone: 202-658-9347 
Email: jameka.smith@gsa.gov 

 
Alternate Contracting Officer’s Representative: 
Jamie Humphrey 
GSA FAS AAS FEDSIM (QF0B) 
1800 F Street, NW Washington, D.C. 20405 
Telephone: 202-213-9568 
Email: jamie.humphrey@gsa.gov 
Technical Point of Contact: 
Chris M. Hearl 
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HQ USINDOPACOM/J81 
Camp Smith, HI. 96861 

Alternate Technical Point of Contact: 
Jerry Hanlin 
HQ USINDOPACOM 
Camp Smith, HI. 96861 

G.2 INVOICE SUBMISSION 
The contractor shall submit Requests for Payments in accordance with the format contained 
in General Services Administration Acquisition Manual (GSAM) 552.232-25, PROMPT 
PAYMENT (NOV 2009), to be considered proper for payment. In addition, the following 
data elements shall be included on each invoice: 

 
Task Order Number: 47QFCA19F0011 
Paying Number: (ACT/DAC NO.) (From GSA Form 300, Block 4) 
FEDSIM Project Number: DE2018083 
Project Title: PACOM Innovation & Experimentation Support Services 

The contractor shall submit invoices as follows: 

The contractor shall utilize FEDSIM’s electronic Assisted Services Shared Information System 
(ASSIST) to submit invoices. The contractor shall manually enter CLIN charges into Central 
Invoice Services (CIS) in the ASSIST Portal. Summary charges on invoices shall match the 
charges listed in CIS for all CLINs. The contractor shall submit invoices electronically by 
logging onto the following link (requires Internet Explorer to access the link): 

https://portal.fas.gsa.gov 
Log in using your assigned ID and password, navigate to the order against which you want to 
invoice, click the Invoices and Acceptance Reports link in the left navigator, and then click the 
Create New Invoice button. By utilizing this method, no paper copy of the invoice shall be 
submitted to GSA FEDSIM or the GSA Finance Center. The contractor shall provide invoice 
backup data, as an attachment to the invoice, in accordance with the contract type, including 
detail such as labor categories, rates, and quantities of labor hours per labor category. The 
FEDSIM COR may require the contractor to submit a written “hardcopy” invoice with the 
client’s certification prior to invoice payment. A paper copy of the invoice is required for a 
credit. 
The contractor is certifying, by submission of an invoice in the CIS, that the invoice is correct 
and proper for payment. 

If there are any issues submitting an invoice, contact the Assisted Acquisition Services Business 
Systems (AASBS) Help Desk for support at 877-472-4877 (toll free) or by email at 
AASBS.helpdesk@gsa.gov. 

 
G.3 INVOICE REQUIREMENTS 

(b) (6)

(b) (6)
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The contractor shall submit a draft copy of an invoice backup in Excel to the FEDSIM COR and 
USINDOPACOM TPOC for review prior to its submission to ASSIST. The draft invoice shall 
not be construed as a proper invoice in accordance with FAR 32.9 and GSAM 532.9. 
The final invoice is desired to be submitted within six months of project completion. Upon 
project completion, the contractor shall provide a final invoice status update monthly. 
Regardless of contract type, the contractor shall report the following metadata: 

a. OASIS MA-IDIQ number. 
b. Task Order Award Number (NOT the Solicitation Number). 
c. Contractor Invoice Number. 
d. Contractor Name. 
e. POC Information. 
f. Current period of performance. 
g. Amount of invoice that was subcontracted. 

The amount of invoice that was subcontracted to a small business shall be made available upon 
request. 

 
G.3.1 COST-PLUS-AWARD-FEE (CPAF) CLINs (for LABOR) 
The contractor may invoice monthly on the basis of cost incurred for the CPAF CLINs. The 
invoice shall include the period of performance covered by the invoice (all current charges shall 
be within the active period of performance) and the CLIN number and title. All hours and costs 
shall be reported by individual, rolled up by CLIN element (as shown in Section B), and shall be 
provided for the current billing month and in total from project inception to date. The contractor 
shall provide the invoice data in spreadsheet form with the following detailed information. The 
listing shall include separate columns and totals for the current invoice period and the project to 
date. 

a. Employee name (current and past employees). 
b. Employee’s company. 
c. Exempt or non-exempt designation. 
d. Service Occupational Classifications (SOC) number. 
e. Employee OASIS labor category. 
f. Current monthly and total cumulative hours worked. 
g. Direct Labor Rate. 
h. Effective hourly rate (e.g., cumulative costs/cumulative hours). 
i. Current approved billing rate percentages in support of costs billed. 
j. Itemization of cost centers applied to each individual invoiced. 
k. Itemized breakout of indirect costs (e.g., Fringe, Overhead (OH),General 

and Administrative (G&A) burdened costs for each individual invoiced 
(rollups are unacceptable)). 

l. Itemization of any Hawaii General Excise Tax. 
m. Any costs incurred not billed reported by CLIN (e.g., lagging costs). 
n. Labor adjustments from any previous months (e.g., timesheet corrections). 
o. Provide comments for deviations outside of ten percent of 

estimates and/or expected values. 
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When the Incurred Cost method is used to determine the Award Fee Pool Allocation for an 
Award Fee period, the incurred cost shall be calculated using approved provisional billing rates 
as established by the cognizant Government auditor, in accordance with FAR 42.704. Approved 
provisional billing rates shall not be adjusted for the purpose of accumulating incurred costs and 
calculating the Award Fee Pool Allocation. 
All cost presentations provided by the contractor in Excel shall show indirect charges itemized 
by individual with corresponding indirect rates with cost center information. The invoice detail 
shall be organized by CLIN. The contractor may invoice for fee after accepting the modification 
which includes the award fee determination and any corresponding deobligation of unearned fee. 
See the AFDP in Section J, Attachment D for additional information on the award fee 
determination process. 

 
G.3.2 MATERIALS AND EQUIPMENT AND ODCs 
The contractor may invoice monthly on the basis of cost incurred for the Materials and 
Equipment and ODC CLINs. The invoice shall include the period of performance covered by the 
invoice and the CLIN number and title. In addition, the contractor shall provide the following 
detailed information for each invoice submitted, as applicable. Spreadsheet submissions are 
required. 

a. Materials and Equipment and/or ODCs purchased. 
b. Request to Initiate Purchase (RIP) or Consent to Purchase (CTP) number or identifier. 
c. Date accepted by the Government. 
d. Associated CLIN. 
e. Project-to-date totals by CLIN. 
f. Cost incurred not billed by CLIN. 
p. Itemization of any Hawaii General Excise Tax. 
g. Remaining balance of the CLIN. 

All cost presentations provided by the contractor shall also include OH charges, G&A charges, 
and Fee in accordance with the contractor’s Defense Contract Audit Agency (DCAA) cost 
disclosure statement. 

 
G.3.3 TRAVEL 
Contractor costs for travel will be reimbursed at the limits set in the following regulations (see 
FAR 31.205-46): 

a. Federal Travel Regulation (FTR) - prescribed by the GSA, for travel in the contiguous 
United States (U.S.). 

b. Joint Travel Regulations (JTR) Volume 2, DoD Civilian Personnel, Appendix A 
- prescribed by the DoD, for travel in Alaska, HI, and outlying areas of the U.S. 

c. Department of State Standardized Regulations (DSSR)(Government Civilians, Foreign 
Areas), Section 925, “Maximum Travel Per Diem Allowances for Foreign Areas” - 
prescribed by the Department of State, for travel in areas not covered in the FTR or JTR. 

The contractor may invoice monthly on the basis of cost incurred for cost of travel comparable 
with the JTR/FTR/DSSR. The invoice shall include the period of performance covered by the 
invoice, the CLIN number, and title. Separate worksheets, in MS Excel format, shall be 
submitted for travel. 
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CLIN/TDL Total Travel: This invoice information shall identify all cumulative travel costs 
billed by CLIN/TDL. The current invoice period’s travel details shall include separate columns 
and totals and include the following: 

a. Travel Authorization Request (TAR) number or identifier, approver name, and approval 
date. 

b. Current invoice period. 
c. Names of persons traveling. 
d. Number of travel days. 
e. Dates of travel. 
f. Number of days per diem charged. 
g. Per diem rate used. 
h. Total per diem charged. 
i. Transportation costs. 
j. Total charges. 
k. Explanation of variances exceeding ten percent of the approved versus actual costs. 
l. Indirect handling rate. 

All cost presentations provided by the contractor shall also include OH charges and G&A 
charges in accordance with the contractor’s DCAA cost disclosure statement. 

 
 

G.4 TASK ORDER (TO) CLOSEOUT 
The Government will unilaterally close out the TO no later than six years after the end of the TO 
period of performance if the contractor does not provide final DCAA rates by that time. 
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H.1 NORTH AMERICAN INDUSTRY CLASSIFICATION SYSTEM(NAICS) 

The NAICS code for this TO is 541690, Other Scientific and Technical Consulting Services. 
 

H.2 PRODUCT SERVICE CODES (PSC) 
The product service code is R499, Other Professional Services. 
The contractor shall enter the PSC in OASIS Management Module for each TOA. 

 
H.3 KEY PERSONNEL 
The following are the minimum personnel who shall be designated as “Key.” The 
Government does not intend to dictate the composition of the ideal team to perform this TO. 
Therefore, the Government will evaluate up to three additional Key Personnel as proposed by 
the contractor. The Key Personnel must possess all MANDATORY qualifications (those 
designated as “required”) at time of proposal submission. 
The Government desires that Key Personnel be assigned for the duration of the TO. All 
Key Personnel requirements apply at the time of proposal submission, unless otherwise 
noted. 

 
H.3.1 PROGRAM MANAGER (PM) 
The contractor shall identify a PM by name who shall serve as the Government’s primary 
POC. The PM shall provide overall leadership and guidance for all contractor personnel 
assigned to the TO including assigning tasks to contractor personnel, supervising on-going 
technical efforts, and managing overall TO performance. The PM shall be responsible for the 
quality and efficiency of the TO, including both technical issues and businesses processes. It 
is required that the PM shall be an employee of the prime contractor and have the authority to 
commit the contractor’s organization and make decisions for the contractor’s organization in 
response to Government issues, concerns, and comments, as well as be proactive in alerting 
the Government to potential contractual or programmatic, and resource limitations issues. 
The PM shall be located on site at Camp Smith, Honolulu, HI, where USINDOPACOM HQ 
is located, and shall be required to occasionally travel to CONUS and OCONUS military 
bases. 
It is required that the PM has the following qualifications: 

a. Bachelor’s degree. 
b. Five years or more of relevant experience providing program management 

for projects that are similar in size and scope to the work required in 
Section C.5. 

c. Cleared for Top Secret (TS) Information and eligible for access to SCI by 
the Central Clearance Facility (CCF) based on a Single Scope Background 
Investigation (SSBI). 

It is desirable that the PM has the following qualifications: 

a. Experience managing contracts or TO work occurring in a CONUS and 
OCONUS environment. 

b. Experience managing cost-type contracts. 
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c. Professional military education; intermediate level or equivalent level 
service Staff College. 

d. Twelve years or more of relevant experience in design and 
development projects for one or more of the tasks in Sections 
C.5.2, C.5.3, orC.5.4. 

e. Five years or more of relevant analysis and support experience 
directly related to the DoD environment. 

f. Project Management Institute (PMI) Project Management Professional, Program 
Management Professional (PMP), or Defense Acquisition Workforce Improvement 
Act (DAWIA) Level III Program Management certification. 

 
H.3.2 CHIEF ENGINEER 
The contractor shall identify a Chief Engineer to serve as the senior technical advisor for all 
technical aspects of work performed under Sections C.5.2, C.5.3, and C.5.4. The Chief 
Engineer shall provide technical expertise and direction to support testing of innovative 
material solutions and technologies, integrated with the non-material strategies and techniques 
that support them. 
The Chief Engineer will provide expert advice in support of various innovation and 
experimentation efforts. The Chief Engineer will also provide expertise and leadership to 
ensure that the innovative technologies proposed address warfighter mission needs. This Key 
Personnel position will be the primary resource to advise senior Government leadership and 
decision makers on the efficacy of material and non-material innovations. 
It is required that the Chief Engineer has the following qualifications: 

a. Bachelor’s degree in engineering or other scientific discipline. 
b. Cleared for TS Information and eligible for access to SCI by the CCF based on a SSBI. 
c. Five years or more of relevant experience in a supervisory or management role 

related to DoD Strategic Planning, Operational and Functional Testing, or Security 
Testing. 

It is desirable that the Chief Engineer has the following qualifications: 
a. Doctorate of Philosophy (PhD) or Masters in engineering or other scientific discipline. 
b. Fifteen years or more of relevant experience working as a Senior Level Engineer 

or Scientist in one or more of the disciplines related to any subtasks in Sections 
C.5.2, C.5.3, or C.5.4. 

c. Five years or more of relevant experience in a supervisory or management role related 
to test and evaluation in mechanical, electro-mechanical, or electrical/electronic 
systems in a DoD environment. 

 
H.3.3 CYBER SUBJECT MATTER EXPERT (SME) 
The contractor shall identify a Cyber SME to serve as the doctrine and analysis resource for 
Cyber related TDLs. The Cyber SME shall provide expertise in Cyber offense and defense 
capabilities, doctrine, and policy. Additionally, the SME shall provide expertise based on an 
understanding of the Cyber related technologies and technical environments. The SME shall 
assist with engineering for systems to ensure proper end-to-end integration, technical 
insertion, resolution of system issues and operation of emergent and existing cyber-sensing 
and cyber operations capabilities. The Cyber SME shall be a key facilitator for Cyber related 
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exercises, assessments, and operations. 
 

It is required that the Cyber SME has the following qualifications: 
a. Cleared for TS Information and eligible for access to SCI by the CCF based on a SSBI. 
b. Relevant experience within the last 12 months, in a DoD environment relating to 

IT and/or Cyber, including Cyber offense and defense related fields, along with 
related planning, training, or doctrine. 

c. Five years or more of relevant experience with of one or more of the Cyber 
subtasks under Section C.5.4. 

It is desirable that the Cyber SME has the following qualifications: 
a. Bachelor’s Degree in IT, Cyber security, or related discipline. 
b. Ten years or more of relevant experience in a DoD environment relating to Cyber, 

including Cyber offense and defense related fields, along with related planning, 
training, or doctrine. 

c. Six years or more of relevant DoD experience developing, editing, evaluating, and 
managing Cyber related technical documentation, including DoD program material 
and doctrine. 

 
H.3.4 OPERATION RESEARCH ANALYST (SME) 

The Operation Research Analyst SME serves as the doctrine and analysis resource for planning 
and analysis support related to TDLs. The Operation Research Analyst SME shall provide 
expertise in overall Innovation and Experimentation program coordination and integration with 
other DoD organizations and relevant Government agencies. The SME shall assist with 
engineering for development of CONOPS, roadmaps, TTPs, operational architectures, 
strategic, implementation, and action plans. The SME shall be a key facilitator for analysis and 
deliverables to include structured studies, considering national security policy, military 
strategy, defense transformation and planning guidance, intelligence estimates, threat 
projections, and vulnerability assessments. 
It is required that the Operation Research Analyst SME has the following qualifications: 

 
a. Cleared for TS Information and eligible for access to SCI by the CCF based on a SSBI. 
b. Relevant experience within the last 12 months, in a DoD environment relating 

to Operation Research/Systems Analysis and defense related fields, along with 
related planning, training, or doctrine. 

c. Five years or more of relevant experience with one or more of the 
Planning and Analysis Support subtasks under Section C.5.2. 

It is desirable that the Operation Research Analyst SME has the following qualifications: 
a. Bachelor’s Degree in engineering, Operation Research/Systems Analysis 

or related discipline. 
b. Ten years or more of relevant experience in a DoD environment relating 

to Operation Research/Systems Analysis and defense related fields, 
along with related planning, training, or doctrine. 
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H.3.5 KEY PERSONNEL SUBSTITUTION 
The contractor shall not replace any personnel designated as Key Personnel without the written 
concurrence of the FEDSIM CO. Prior to utilizing other than the Key Personnel specified in its 
proposal in response to a TOR, the contractor shall notify the FEDSIM CO and COR of the existing 
TO. This notification shall be no later than ten calendar days in advance of any proposed substitution 
and shall include justification (including resume(s) and labor category of proposed substitution(s)) in 
sufficient detail to permit evaluation of the impact on TO performance. 
Substitute Key Personnel qualifications shall be equal to, or greater than, those of the Key 
Personnel substituted. If the FEDSIM CO and the FEDSIM COR determine that a proposed 
substitute Key Personnel is unacceptable, or that the reduction of effort would be so 
substantial as to impair the successful performance of the work under the TO, the contractor 
may be subject to default action as prescribed by FAR 52.249-6 Termination. 

 
H.4 GOVERNMENT-FURNISHED PROPERTY (GFP) 
The GFP is listed in Section J, Attachment R. The contractor shall institute property 
control and accountability procedures to safeguard and maintain all GFP, including 
Contractor Acquired Property (CAP), in accordance with FAR 52.245-1 and DFARS 
252.245-7001 through 252.245-7004. Any loss or damage of GFP shall be reported to the 
FEDSIM COR and USINDOPACOM TPOC upon discovery. 

 
All GFP and/or CAP shall be accounted for and signed for by a designated contractor 
employee at each performance site. These designated contractor personnel shall also be 
accountable for inventory requirements and loss of or damage to GFP in accordance with 
the following: 
a. FAR 52.245-1, Government Property 
b. DFARS 252.245-7002, Reporting Loss of Government Property 
c. DoDI 4161.02, Accountability and Management of Government Contract Property 
All GFP including, but not limited to, IT equipment, software, communication devices, 
telephones, access cards, office furniture, and supplies shall be returned to the 
USINDOPACOM TPOC or corresponding Government Technical Lead prior to the departure 
of each responsible contractor employee or at the end of the TO, whichever date comes 
earlier. Use of all GFP for other than Government work is strictly prohibited. 
The contractor shall perform work on-site at Government locations or off-site at the 
contractor’s location as identified below. The Government will specify post-award which 
specific functions and roles are permitted to be performed off-site. Contractor personnel 
working on-site at a Government location/installation will be provided with a desktop or 
laptop, a work space, network access, and building badges/accesses to enter Government 
facilities. Contractor personnel that do not reside in Government spaces may be provided 
with a Government-issued laptop or network access. 

 
H.5 GOVERNMENT-FURNISHED INFORMATION (GFI) 
GFI required to perform the tasks listed in Section C.5 will be provided by the Government 
as specified in individual TDLs. 
Use of all GFI for other than Government work is strictly prohibited. 

 
H.6 SECURITY CLEARANCE REQUIREMENTS 
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All contractor personnel (including subcontractors, if proposed) under this TO are required to 
have, the appropriate level of personnel security clearance before performing any work under 
this TO. Contractor personnel performing work under Section C.5 task areas shall be required 
to have an active TS clearance with SCI and Special Access Program (SAP) eligibility before 
performing any work under this TO. 
During performance of this TO, the contractor in coordination and agreement with the 
FEDSIM CO or COR, may determine that some positions only require a TS clearance 
without SCI or a Secret clearance. In those cases, the FEDSIM CO or COR will provide the 
contractor guidance on clearance requirements in writing. 

 
H.7 FACILITY CLEARANCE LEVEL (FCL) 
The contractor must possess, at time of proposal, a TS FCL as stated in the Contract Security 
Classification Specification, DD Form 254 (Section J, Attachment J). The contractor shall 
follow installation security rules and policy to identify actions that will be performed: (a) By 
the Government facility for the contractor, such as providing storage and classified 
reproduction facilities, guard services, security forms, security reviews under DoD 5220.22- 
M, classified mail services, security badges, visitor control, and investigating security 
incidents; and (b) Jointly by the contractor and the installation, such as packaging and 
addressing classified transmittals, security checks, internal security controls, and 
implementing emergency procedures to protect classified information. 
The security policies, procedures, and requirements stipulated in the National Industrial 
Security Program (NISP), National Industrial Security Program Operating Manual 
(NISPOM), and any supplements thereto are applicable, including applicable FAR, DFARS, 
and Agency specific guidelines/requirements. 
Work on this TO may require that personnel have access to privacy and other sensitive 
information. Personnel shall adhere to the Privacy Act, Title 5 of the U.S.C., Section 552a and 
applicable Agency rules and regulations. Contractor personnel shall not divulge or release 
privacy data or information developed or obtained in the performance of this TO, until made 
public or specifically authorized by the Government. The contractor shall not use, disclose, or 
reproduce third-party companies’ proprietary data, other than as authorized and required in 
performance of this TO. Personnel working on this TO shall be required to sign a Non- 
Disclosure Agreement (NDA) prior to beginning any work under this TO. Pursuant to Section 
808 of Publication L.102-190 (DFAS 204, Subpart 204.402(2)), DoD employees or members 
of the Armed Forces who are assigned to or visiting a contractor facility and are engaged in 
oversight of an acquisition program will retain control of their work product. Classified work 
products of DoD employees or members of the Armed Forces shall be handled in accordance 
with DoD 5220.22-M. The contractor’s procedures for protecting against unauthorized 
disclosure of information will not require DoD employees or members of the Armed Forces to 
relinquish control of their work product, whether classified or not, to the contractor. The 
contractor shall also have access to and be required to safeguard For Official Use Only 
(FOUO), sensitive, confidential, and classified information and material. 

 
H.8 ORGANIZATIONAL CONFLICT OF INTEREST (OCI) 

a. If a contractor has performed, is currently performing work, or anticipates 
performing work that creates or represents an actual or potential OCI, the 
contractor shall immediately disclose this actual or potential OCI to the 
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FEDSIM CO in accordance with FAR Subpart 9.5. The nature of the OCI 
may involve the prime contractor, subcontractors of any tier, or teaming 
partners. 

b. The contractor is required to complete and sign an OCI Statement (Section 
J, Attachment K). The contractor must represent either that (1) It is not 
aware of any facts which create any actual or potential OCI relating to the 
award of this contract, or 
(2) It has included information in its proposal, providing all current 
information bearing on the existence of any actual or potential OCI and has 
included a mitigation plan in accordance with paragraph (c) below. 

c. If a contractor with an actual or potential OCI believes the conflict can be 
avoided, neutralized, or mitigated, the contractor shall submit a mitigation 
plan to the Government for review. 

d. In addition to the mitigation plan, the FEDSIM CO may require further 
information from the contractor. The FEDSIM CO will use all information 
submitted by the contractor, and any other relevant information known to 
GSA, to determine whether an award to the contractor may take place, and 
whether the mitigation plan adequately avoids, neutralizes, or mitigates the 
OCI. 

e. If any such conflict of interest is found to exist, the FEDSIM CO may 
determine that the conflict cannot be avoided, neutralized, mitigated, or 
otherwise resolved to the satisfaction of the Government, and the contractor 
may be found ineligible forward. Alternatively, the FEDSIM CO may 
determine that it is otherwise in the best interest of the U.S. to contract with 
the contractor and include the appropriate provisions to avoid, neutralize, 
mitigate, or waive such conflict in the contract awarded. 

 
H.9 ADEQUATE COST ACCOUNTING SYSTEM 
The adequacy of the contractor’s accounting system and its associated internal control system, 
as well as contractor compliance with the Cost Accounting Standards (CAS), affect the quality 
and validity of the contractor data upon which the Government must rely for its management 
oversight of the contractor and Contract performance. The contractor’s cost accounting system 
shall be adequate during the entire period of performance and shall permit timely development 
of all necessary cost data in the form required by the Contract. 

 
H.10 APPROVED PURCHASING SYSTEM 
The objective of a contractor purchasing system assessment is to confirm it is a Government- 
approved purchasing system and evaluate the efficiency and effectiveness with which the 
contractor spends Government funds and complies with Government policy with 
subcontracting. A Government-audited and approved purchasing system (e.g., approved by 
DCAA or Defense Contract Management Agency (DCMA)) is mandatory. 
When reviews are conducted of the purchasing system during the performance of the TO, 
the contractor shall provide the results of the review to the FEDSIM CO within ten 
workdays from the date the results are known to the contractor. 

 
H.11 TRAVEL 
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H.11.1 TRAVEL REGULATIONS 
Contractor costs for travel will be reimbursed at the limits set in the following regulations(see 
FAR 31.205-46): 

a. FTR - prescribed by the GSA, for travel in the contiguous U.S. 
b. JTR, Volume 2, DoD Civilian Personnel, Appendix A - prescribed by the DoD, for 

travel in Alaska, HI, and outlying areas of the U.S. 
c. DSSR (Government Civilians, Foreign Areas), Section 925, “Maximum Travel 

Per Diem Allowances for Foreign Areas” - prescribed by the Department of 
State, for travel in areas not covered in the FTR or JTR. 

H.11.2 TRAVEL AUTHORIZATION REQUESTS (TAR) 
Before undertaking travel to any Government site or any other site in performance of this 
TO, the contractor shall have this travel approved by, and coordinated with, the FEDSIM 
COR. Notification shall include, at a minimum, the number of persons in the party, traveler 
name, destination, duration of stay, purpose, and estimated cost. Prior to any long-distance 
travel, the contractor shall prepare a Travel Authorization Request (TAR) (Section J, 
Attachment M) for Government review and approval. Long-distance travel will be 
reimbursed for cost of travel comparable with the FTR, JTR, or DSSR. 
Requests for travel approval shall: 

a. Be prepared in a legible manner. 
b. Include a description of the travel proposed including a statement as to purpose. 
c. Be summarized by traveler. 
d. Identify the TO number. 
e. Identify the CLIN associated with the travel. 
f. Be submitted in advance of the travel with sufficient time to permit review 

and approval. 

The contractor shall use only the minimum number of travelers and rental cars needed to 
accomplish the task(s). Travel shall be scheduled during normal duty hours whenever possible. 

 
H.12 MATERIALS AND EQUIPMENT AND ODCs 
The Government may require the contractor to purchase materials and equipment and ODCs, 
including hardware, software, and related supplies critical and related to the services being 
acquired under the TO. Such requirements will be identified at the time a TO is issued or may 
be identified during the course of a TO by the Government or the contractor. If the contractor 
initiates a purchase within the scope of this TO, the contractor shall submit to the FEDSIM 
COR a Request to Initiate Purchase (RIP) (Section J, Attachment N). If the prime contractor 
were to lose its approved purchasing system, the contractor shall submit to the FEDSIM CO a 
Consent to Purchase (CTP) (Section J, Attachment O). The RIP and CTP shall include the 
purpose, specific items, estimated cost, cost comparison, and rationale. The contractor shall 
not make any purchases without an approved RIP from the FEDSIM COR or an approved 
CTP from the FEDSIM CO and without complying with the requirements of Section H.13.2. 

 
The contractor shall maintain accounting and inventory records for all Materials, Equipment 
and ODCs purchased under this TO. TDLs may have instructions for disposition of specific 
equipment purchased under the TDL. At the end of TO, the FEDSIM CO may require the 
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contractor to turn over control and accountability of selected Materials, Equipment and 
ODCs to USINDOPACOM or one of its Government strategic partners as appropriate. The 
disposition of all other property purchased on behalf of the Government, will be addressed in 
the contractor’s Transition-Out Plan (Section F, Deliverable 17) at the end of TO 
performance. 

 
H.13 COMMERCIAL SUPPLIER AGREEMENTS 
H.13.1 The Government understands that commercial software tools that may be 
purchased in furtherance of this TO as described in Section C.5 and as contemplated in 
the ODC CLIN in Section B.1 (included with final TO) may be subject to commercial 
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agreements which may take a variety of forms, including without limitation licensing 
agreements, terms of service, maintenance agreements, and the like, whether existing in 
hard copy or in an electronic or online format such as “click wrap” or “browse wrap” 
(collectively, “Supplier Agreements”). The contractor shall provide all applicable Supplier 
Agreements to the FEDSIM CO prior to purchase and shall cooperate with the Government 
in negotiating suitable terms to comply with this Section which shall be “specific rights” 
pursuant to DFARS227.7202-3. 
H.13.2 The contractor shall ensure that any proposed Supplier Agreements allow the 
associated software and services to be used as necessary to achieve the objectives of this TO. 
The contractor shall provide all applicable Supplier Agreements to the FEDSIM CO prior to 
purchase and shall cooperate with the Government, including negotiations with the licensor 
as appropriate, to ensure compliance with this Section. Without limiting the generality of the 
foregoing, a compliant Supplier Agreement shall permit all of the following at no extra 
charge to the Government (a) access and use by support contractors, including a successor 
contractor upon termination or expiration of this TO; (b) access and use by employees of 
other Federal, state, and local law enforcement agencies; (c) transfer to a different data center 
and/or a successor contractor’s cloud; and (d) the creation of derivative works that shall be 
subject to at least the same rights as set forth in subparagraphs (a) through(c)above. 

 
H.14 PRESS/NEWS RELEASE 
The contractor shall not make any press/news release pertaining to this procurement without 
prior Government approval and only in coordination with the FEDSIM CO. 

 
H.15 INTELLECTUAL PROPERTY RIGHTS 
The existence of any patent, patent application or other intellectual property right that 
encumbers any deliverable must be disclosed in writing on the cover letter that accompanies 
the delivery. If no such disclosures are provided, the data rights provisions in DFARS 
252.227-7013 and 252.227-7014. 

 
H.16 AWARD FEE 
See the AFDP in Section J, Attachment D. 

 
H.17 CONTRACTOR IDENTIFICATION 
As stated in 48 CFR 211.106, Purchase Descriptions for Service Contracts, contractor 
personnel shall identify themselves as contractor personnel by introducing themselves or being 
introduced as contractor personnel and by displaying distinguishing badges or other visible 
identification for meetings with Government personnel. Contractor personnel shall 
appropriately identify themselves as contractor employees in telephone conversations and in 
formal and informal written correspondence. 

 
H.18 STATUS OF FORCES AGREEMENTS (SOFA) 
With consultation with the servicing legal advisor, the USINDOPACOM TPOC will inform 
the contractor of the existence of all relevant SOFA and other similar documents, and provide 
copies upon request. The contractor is responsible for obtaining all necessary legal advice 
concerning the content, meaning, application, etc. of any applicable SOFAs, and similar 
agreements. The contractor shall adhere to all relevant provisions of the applicable SOFAs and 
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other similar related agreements. 
Invited Contractor (IC) and Technical Representative (TR) status shall be governed by the 
various SOFA implemented by U.S. Forces in USINDOPACOM AOR (e.g., South Korea, 
Japan). The contractor shall coordinate with the Government to satisfy all requirements by the 
governing regulations for the specified theater. The contractor shall do the initial research into 
the requirements and inform the Government as to what the requirements are to travel into 
country. It is agreed that the withdrawal of IC or TR status, or the withdrawal of, or failure to 
provide any of the privileges associated therewith by the U.S. shall not constitute grounds for 
excusable delay by the contractor in the performance of the TO and will not justify or excuse 
the contractor defaulting in the performance of this TO. Furthermore, withdrawal of SOFA 
status for any reason shall not serve as a basis for the contractor filing any claims against the 
U.S. 

 
H.18.1 KOREA SOFA STATUS PROVISIONS 
IC and TR status shall be governed by the U.S. - Republic of (South) Korea (ROK) SOFA as 
implemented by United States Forces Korea (USFK) Regulation 700-19, which can be found 
via search on the USFK homepage: http://www.usfk.mil. 

Contract personnel may be classified as members of the “civilian component” under Article I- 
(b) of the SOFA between Korea and the U.S. This classification may be available, upon 
application, to all of the contractor personnel who are U.S. citizens, who do not ordinarily 
reside in Korea, and whose presence in Korea is necessary for the execution of this TO. This 
classification may entitle the employee to enter Korea, pursuant to invitational orders, under 
Article IX of the SOFA. Contractor personnel classified as members of the “civilian 
component” under this Section shall be subject to all U.S. Forces regulations and directives, 
which pertain to the “civilian component” in Korea. 

 
H.18.2 JAPAN SOFA STATUS PROVISIONS 
IC and TR status shall be governed by the U.S. - Japan SOFA as implemented by United 
States Forces Japan (USFJ) instruction 64-100, which can be found at the USFJ site: 
http://www.usfj.mil/Portals/80/USFJI%2064-100.pdf?ver=2018-04-24-015440-187. 

 
U.S. citizen contractor personnel entering Japan under the Visa Waiver Program receive a 90- 
day temporary visa, and may perform services on behalf of U.S. armed forces, as long as no 
Japan-source income is received. Such personnel do not have a SOFA status. Contract 
personnel may be classified as members of the “civilian component” under Article I-(b) of the 
SOFA between Japan and the U.S. This classification may be available, upon application, to 
all of the contractor personnel who are U.S. citizens, who do not ordinarily reside in Japan, 
and whose presence is requested through a Letter of Authorization from the FEDSIM CO, 
following the procedures in USFJ instruction 64-100. 

 
H.19 Extended Work Period (EWP) 

 
The contractor shall comply with the provisions in FAR 22.10 and FAR 52.222-2. The contractor 
shall perform the requirements of the TO, so far as practicable, without using extended work 
period/overtime, particularly as a regular employment practice, except when lower overall costs 
to the Government will result or when it is necessary to meet urgent program needs. 
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The contractor may be required to provide labor hours in excess of 40 hours per work week to 
include holiday(s), weekends, and/or during irregular times and shifts based upon operations and 
exercises which may require support up to 24 hours per day, seven days per week (24/7). Any 
services that extend beyond the contractor work period/pay period is considered extended and 
shall be billed at non-premium rates. 

 
As required by the Government and upon approval(s) of an extended work period/pay period, the 
Contractor shall provide work beyond the standard hours per week. The contractor shall notify 
(Section F, Attachment Q) the FEDSIM COR and PIESS TPOC by email of extended work 
period/pay period hours in excess of the contractor work period/pay period. The notification shall 
provide an explanation for the anticipated extended work period/pay period. The notification 
applies only to the individual(s) named in the request and is not transferable to others. 

 
Emergency extended work period/pay period requests that cannot be submitted and approved, as 
required above, in advance of the emergent need must be at least approved in writing by the 
FEDSIM COR in advance of commencing work. The notification for approved emergent 
requirement(s) shall still be submitted and approved retroactively by the FEDSIM CO. 

 
H.20 TECHNICAL DIRECTION LETTERS (TDLs) 
Technical directions in the form a TDL are means of communication between the FEDSIM 
COR, USINDOPACOM TPOC, and the contractor to answer technical questions, provide 
technical clarification, and give technical direction regarding the content of the PWS (see 
Section C). Technical Direction means clarification of contractual requirements or direction 
of a technical nature, within the context of the PWS of the contract. The FEDSIM COR and 
USINDOPACOM TPOC may provide Technical Direction to the contractor, so long as the 
Technical Direction does not assign new work or make any commitment or change that affects 
price, quality, quantity, delivery, period of performance, or other terms and conditions of the 
contract. In the event of a conflict between a TDL and the TO, the TO will take precedence. 
a. For work identified as project-based (not enduring support), when necessary the 

FEDSIM COR will provide technical direction or clarification concerning the details 
of specific tasks set forth in the TO in writing and be concurred with by the 
USINDOPACOM TPOC, the FEDSIM COR and approved by the FEDSIM CO 
prior to issuance of the TDL. 

b. Each TDL will be in writing and will include, as a minimum, the following information: 
1. TO Number. 
2. Date of TDL. 
3. TDL number. 
4. Severable versus Non-Severable Determination. 
5. Estimated LOE by OASIS Labor Category. 
6. Reference to the relevant section or item in the PWS. 
7. Brief description of the work. 
8. Signature of FEDSIM COR and FEDSIM CO. 

c. Each TDL issued hereunder is subject to the terms and conditions of this TO; and, in no 
event shall technical directions constitute an assignment of new work or changes of such 
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52.204-14 Service Contract Reporting Requirements OCT 2016 

52.204-19 Incorporation by Reference of Representations and Certifications DEC 2014 

52.204-21 Basic Safeguarding of Covered Contractor Information Systems JUN 2016 

 
52.204-23 

Prohibition on Contracting for Hardware, Software, and Services 
Developed or Provided by Kaspersky Lab and Other Covered 
Entities 

 
JUL 2018 

52.204-25 Prohibition on Contracting for Certain Telecommunications and 
Video Surveillance Services or Equipment 

AUG 2020 

52.215-23 Limitations on Pass-Through Charges OCT 2009 

52.216-7 Allowable Cost and Payment. Fill-in: See Section G JUN 2013 

52.222-2 Payment for Overtime Premiums 
Fill in: 0 

JUL 1990 

52.224-3 Privacy Training JAN 2017 
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52.232-40 Providing Accelerated Payments to Small Business Subcontractors 
(Deviation) DEC 2013 

52.233-3 Protest after Award AUG 1996 

52.233-3 Protest after Award – Alternate 1 JUN 1985 

52.239-1 Privacy or Security Safeguards AUG 1996 

52.242-1 Notice of Intent to Disallow Costs APR 1984 

52.242-4 Certification of Final Indirect Costs JAN 1997 

52.242-15 Stop-Work Order – Alternate I APR 1984 

52.243-2 Changes – Cost Reimbursement- Alternate I APR 1984 

52.244-2 Subcontracts—Alternate 1 JUN 2007 

52.246-3 Inspection of Supplies – Cost-Reimbursement (May 2001) MAY 2001 

52.246-5 Inspection of Services—Cost-Reimbursement APR 1984 

52.247-14 Contractor Responsibility for Receipt of Shipment APR 1984 

52.247-63 Preference for U.S. – Flag Air Carriers JUN 2003 

52.249-6 Termination (Cost-Reimbursement) MAY 2004 

52.249-14 Excusable Delays APR 1984 
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I.2.2 FAR CLAUSES INCORPORATED BY FULLTEXT 

FAR 52.217-8 OPTION TO EXTEND SERVICES (NOV 1999) 
The Government may require continued performance of any services within the limits and at the rates 
specified in the contract. These rates may be adjusted only as a result of revisions to prevailing labor 
rates provided by the Secretary of Labor. The option provision may be exercised more than once, but 
the total extension of performance hereunder shall not exceed six months. 
The Contracting Officer may exercise the option by written notice to the Contractor within 30 
days of the end of the period of performance. 

(End of clause) 
 

FAR 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 
a. The Government may extend the term of this contract by written notice to the Contractor 

within 30 days; provided that the Government gives the Contractor a preliminary written 
notice of its intent to extend at least 60 days before the contract expires. The preliminary 
notice 
does not commit the Government to an extension. 

b. If the Government exercises this option, the extended contract shall 
be considered to include this option clause. 

c. The total duration of this contract, including the exercise of any options 
under this clause, shall not exceed 66months. 

(End of clause) 
 

FAR 52.229-8--TAXES--FOREIGN COST-REIMBURSEMENT CONTRACTS (MAR) 
(1990) 

a. Any tax or duty from which the United States Government is exempt by agreement 
with the Government of any nation within the AOR of Africa 
Command(AFRICOM),Central Command, (CENTCOM), European Command 
(EUCOM), Northern Command (NORTHCOM), Pacific Command (PACCOM), and 
Southern Command (SOUTHCOM), or from which the contractor or any 
subcontractor under this contractor is exempt under the laws of any nation within the 
AOR of AFRICOM, CENTCOM, EUCOM, NORTHCOM, PACOM, and 
SOUTHCOM, shall not constitute an allowable cost under this contract 

b. If the contractor any subcontractor under this contract obtains a foreign tax credit 
that reduces its Federal income tax liability under the United States Internal 
Revenue Code (Title 26, U.S. Code) because of payment of any tax or duty that was 
reimbursed under this contract, the amount of the reduction shall be paid or credited 
at the time of such offset to the Government of the United States as the Contracting 
Officer directs. 

(End of Clause) 
 

I.3 GENERAL SERVICES ADMINISTRATION ACQUISITION MANUAL 
(GSAM), CLAUSES INCORPORATED BY REFERENCE 

The full text of a clause may be accessed electronically at the GSAM website: 
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252.203-7000 Requirements Relating to Compensation of Former DoD 
Officials 

OCT 2016 

252.203-7001 Prohibition On Persons Convicted Of Fraud Or Other 
Defense- Contract-Related Felonies 

DEC 2008 

252.203-7002 Requirement to Inform Employees of Whistleblower Rights SEP 2013 

252.203-7003 Agency Office of the Inspector General DEC 2012 

252.203-7004 Display of Hotline Posters OCT 2016 

252.204-7000 Disclosure of Information OCT 2016 

252.204-7003 Control of Government Personnel Work Product APR 1992 

252.204-7005 Oral Attestation of Security Responsibilities NOV 2001 

252.204-7009 Limitations on the Use or Disclosure of Third-Party Contractor OCT 2016 

 Reported Cyber Incident Information  

 
252.204-7012 Safeguarding Covered Defense Information and Cyber Incident 

Reporting 
OCT 2016 

252.204-7015 Notice of Authorized Disclosure of Information for Litigation 
Support 

MAY 2016 

252.205-7000 Provision Of Information To Cooperative Agreement Holders DEC 1991 

252.209-7004 Subcontracting with Firms that are Owned or Controlled by the 
Government of a Country that is a State Sponsor of Terrorism 

OCT 2015 

252.211-7003 Item Unique Identification and Valuation MAR 2016 

252.211-7007 Reporting of Government-Furnished Property AUG 2012 

252.222-7002 Compliance with Local Labor Laws (Overseas) JUN 1997 

252.222.7006 Restrictions on the Use of Mandatory Arbitration Agreements DEC 2010 

252.223-7004 Drug-Free Work Force SEP 1988 

252.223-7006 Prohibition on Storage, Treatment, and Disposal of Toxic or 
Hazardous Materials—Basic 

SEP 2014 

252.225-7001 Buy American Act and Balance of Payments Program DEC 2016 

252.225-7002 Qualifying Country Sources as Subcontractors DEC 2016 

252.225-7012 Preference for Certain Domestic Commodities DEC 2016 
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252.225-7013 Duty-Free Entry MAY 2016 

252.225-7021 Trade Agreements — Basic DEC 2017 

252.225-7041 Correspondence in English JUN 1997 

252.225-7043 Antiterrorism/Force Protection for Defense Contractors Outside 
the United States JUN 2015 

252.225-7048 Export-Controlled Items JUN 2013 

252.226-7001 Utilization of Indian Organizations, Indian-Owned Economic 
Enterprises, and Native Hawaiian Small Business Concerns SEP 2004 

252.227-7013 Rights in Technical Data—Noncommercial Items. Fill-in: No 
assertions. 

FEB 2014 

252.227-7014 Rights in Noncommercial Computer Software and 
Noncommercial Computer Software Documentation. Fill-in: No 
assertions. 

FEB 2014 

252.227-7015 Technical Data—Commercial Items FEB 2014 

 
252.227-7016 Rights in Bid or Proposal Information JAN 2011 

252.227-7020 Rights in Special Works JUN 1995 

252.227-7026 Deferred Delivery of Technical Data or Computer Software APR 1988 

252.227-7027 Deferred Ordering of Technical Data or Computer Software APR 1988 

252.227-7030 Technical Data—Withholding of Payment MAR 2000 

252.227-7037 Validation of Restrictive Markings on Technical Data SEP 2016 

252.232-7003 Electronic Submission of Payment Requests and Receiving 
Reports 

JUN 2012 

252.232-7010 Levies on Contract Payments DEC 2006 

252.233-7001 Choice of Law (Overseas) JUN 1997 

252.239-7000 Protection Against Compromising Emanations JUN 2004 

252.239-7001 Information Assurance Contractor Training and Certification JAN 2008 

252.239-7018 Supply Chain Risk (DEVIATION 2018-O0020) OCT 2015 

252.242-7004 Material Management and Accounting System MAY 2011 

252.242-7005 Contractor Business Systems FEB 2012 
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252.242-7006 Accounting System Administration FEB 2012 

252.243-7002 Requests For Equitable Adjustment DEC 2012 

252.244-7000 Subcontracts for Commercial Items JUN 2013 

252.244-7001 Contractor Purchasing System Administration—Basic MAY 2014 

252.245-7001 Tagging, Labeling, and Marking of Government-Furnished 
Property 

APR 2012 

252.245-7002 Reporting Loss of Government Property DEC 2017 

252.245-7003 Contractor Property Management System Administration APR 2012 

252.245-7004 Reporting, Reutilization, and Disposal DEC 2017 

252.246-7001 Warranty of Data—Basic MAR 2014 

252.246-7007 Contractor Counterfeit Electronic Part Detection and Avoidance 
System 

AUG 2016 

252.246-7008 Sources of Electronic Parts OCT 2016 

252.251-7000 Ordering From Government Supply Sources AUG 2012 
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I.4.1 DFARS CLAUSES INCORPORATED BY FULL TEXT 
 

DFARS 252.223-7999 ENSURING ADEQUATE COVID-19 SAFETY PROTOCOLS FOR 
FEDERAL CONTRACTORS (DEVIATION 2021-O00009) 

 
(a) Definition. As used in this clause – United States or its outlying areas means— 

(1) The fifty States; 
(2) The District of Columbia; 
(3) The commonwealths of Puerto Rico and the Northern Mariana Islands; 
(4) The territories of American Samoa, Guam, and the United States Virgin Islands; and 
(5) The minor outlying islands of Baker Island, Howland Island, Jarvis Island, Johnston Atoll, 

Kingman Reef, Midway Islands, Navassa Island, Palmyra Atoll, and Wake Atoll. 
 

(b) Authority. This clause implements Executive Order 14042, Ensuring Adequate COVID 
Safety Protocols for Federal Contractors, dated September 9, 2021 (published in the Federal 
Register on September 14, 2021, 86 FR 50985). 

 
(c) Compliance. The Contractor shall comply with all guidance, including guidance conveyed 
through Frequently Asked Questions, as amended during the performance of this contract, for 
contractor or subcontractor workplace locations published by the Safer Federal Workforce Task 
Force (Task Force Guidance) at https:/www.saferfederalworkforce.gov/contractors/. 

 
(d) Subcontracts. The Contractor shall include the substance of this clause, including this 
paragraph (d), in subcontracts at any tier that exceed the simplified acquisition threshold, as 
defined in Federal Acquisition Regulation 2.101 on the date of subcontract award, and are for 
services, including construction, performed in whole or in part within the United States or its 
outlying areas. 

 
(End of clause) 






